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SECTION A BID DOCUMENTS & INFORMATION 

IMPORTANT NOTICE 

Forms A3 through A12 AND Bid Bond must be completed and submitted with all bids. 

A1 - Invitation to Bid 
A2 - Information for Bidders 
A3 - Bid Proposal 
A4 - Bid Schedule 
A5    -   Listing of Subcontractors  
A6   -   Surety (Performance and Payment Bond Provider Info) 
A7 - Bidder Information 
A8 - Experience Statement 
A9 - Designation of Suppliers & Subcontractors 
A10 - Statement Regarding Insurance Coverage 
A11 - Statement Regarding the Contractor’s Licensing Laws 
A12 - Non-Collusion Affidavit (contractor) 
 
Bid Bond – See Section B of Contractor Services Agreement 

Failure to complete, sign (where required), and return the above proposal documents with your bid 
may render it non-responsive. 
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A1 INVITATION TO BID 

Sealed proposals for the City of Greenfield ATP 
Sidewalk and Bike Route Project addressed to the City 
of Greenfield, Civic Center, 599 El Camino Real, Greenfield, 
CA 93927 ATT: CITY CLERK, will be received at City Hall 
until September 8, 2016 at 3:00 PM, and then will be 
publicly opened and read.  Any bids received after the time 
and date specified will not be considered. 
 
A non-mandatory pre-bid meeting will be held on 
Wednesday, August 24 at 10:00 a.m at City Hall, 599 
El Camino Real, Greenfield, CA 93927. 
 
The proposed project consists of new concrete curb, gutter 
& sidewalks, curb ramps, asphalt concrete pedestrian 
paths, street improvements. Also included are and striping 
and signage improvements for school crosswalks and bike 
routes.   
 
The Contract Documents may be examined at City Hall, 
Civic Center, 599 El Camino Real, Greenfield, California. A 
copy can be obtained through the City Engineer, MNS 
Engineers inc. by contacting (805) 331-3553.  Plans and 
specifications shall be available in digital format at no 
charge.  Hard copies can be provided at printing cost plus 
$50.  If any bidder desires delivery service by Federal 
Express or UPS, an account number for that bidder must 
be provided to the Owner.  Be advised that all express 
delivery from the City may take two days, depending on 
time of day shipped. 

 

Each Bid must be submitted on the prescribed form and 
accompanied by an original bid security executed on the 
prescribed form, payable to the City of Greenfield, 
California, in an amount not less than 10 percent of the 
amount bid.  Photocopy or facsimile copy will NOT be 
accepted. 

 

The successful Bidder will be required to furnish the 
necessary additional bond(s) for the faithful performance 
of the Contract, as prescribed in the Contract Documents. 

 

The Contractor may elect to receive 100 percent of 
payments due under the contract documents from time to 
time, without retention from any portion of the payment 
by the Owner in accordance with the provisions of Section 
22300 of the Public Contract Code (previous Section 4590 
of the California Government Code).  Such securities, if 
deposited by the Contractor, shall be valued by the Owner, 
whose decision on valuation of the securities shall be final.  
Securities eligible for investment under this provision shall 
be limited to those listed in Section 22300 of the Public 
Contract Code and Section 16430 of the California 
Government Code. 

 

In accordance with the provisions of California Public 
Contract Code Section 3300, the Owner has determined 
that the Contractor (and/or subs as required) shall possess 
a valid Class A – General Engineering Contractor license or 
appropriate combination of specialty licenses, including C-
27 landscaping, at the time that the Bid Proposal is 
submitted.  Failure to possess the specified license shall 
render the bid as non-responsive and shall act as a bar to 
award of the Contract to any Bidder not possessing said 
license at the time of award. 

 

Before a Contract will be awarded for the work 
contemplated herein, the Owner will conduct such 
investigation as is necessary to determine the performance 
record and ability of the apparent low Bidder to perform 
the size and type of work specified under this Contract. 

 

The Owner will award the contract to the lowest 
responsible bidder whose bid complies with the 
specification. In determining responsibility, the City will 
consider the known reliability, resources, experience, 
integrity, and the reputation for workmanship of the 
various bidders. The Owner may waive any informalities or 
minor irregularities in bids received. Compliance with bid 
specifications shall be determined by the City in the event 
of a challenge 

 

The Owner has obtained from the Director of the 
Department of Industrial Relations the prevailing rate of 
per diem wages for workers to be used on the job.  Copies 
are available on the Internet at 
http://www.dir.ca.gov/DLSR/PWD/index.htm.  The 
Contractor shall post a copy at the jobsite. 

 

The right is reserved to reject all Bids or any Bid not 
conforming to the intent and purpose of the Contract 
Documents, and to postpone the award of the Contract for 
a period of time which, however, shall not extend beyond 
28 days from the bid opening. 

 

SUSAN STANTON, CITY MANAGER 

 

JULY 7, 2016 
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A2 INSTRUCTIONS TO BIDDERS

1. CONTRACT DOCUMENTS 

A. FORMAT 

The Contract Documents are divided into parts, divisions, and sections for convenient organization 
and reference.  Generally, there has been no attempt to divide the Specification sections into work 
performed by the various building trades, work by separate subcontractors, or work required for 
separate facilities in the project. 

B. DOCUMENT INTERPRETATION 

The separate sections contained within these Contract Documents are intended to be mutually 
cooperative and to provide all details reasonably required for the execution of the proposed work. 

Should there be any doubt as to the meaning or intent of said Contract Documents, the Bidder 
should request of the Engineer, in writing (at least 6 working days prior to bid opening) an 
interpretation thereof.  Any interpretation or change in said Contract Documents will be made only in 
writing, in the form of Addenda to the Documents which will be furnished to all registered holders of 
Bidding Documents.  Bidders shall submit with their PROPOSALS, or indicate receipt of, all Addenda.  
The Owner will not be responsible for any other explanation or interpretations of said Documents. 

2. GENERAL DESCRIPTION OF THE PROJECT 

A general description of the work to be done is contained in the Invitation to Bid.  The scope is indicated on 
the accompanying Drawings and specified in applicable parts of these Contract Documents. 

3. LICENSING REQUIREMENTS FOR CONTRACTORS 

Bidders and their proposed subcontractors shall hold such licenses as may be required by the laws of the 
State for the performance of the work specified in the Contract Documents. 

4. BIDDER'S UNDERSTANDING 

Each Bidder must inform himself of the conditions relating to the execution of the work, and it is assumed 
that he will inspect the site and make himself thoroughly familiar with all the Contract Documents.  Failure to 
do so will not relieve the successful Bidder of his obligation to enter into a Contract and complete the 
contemplated work in strict accordance with the Contract Documents.  It shall be the Bidder's obligation to 
verify for himself and to his complete satisfaction all information concerning site and subsurface conditions. 

Information derived from inspection of site will not in any way relieve the Contractor from any risk, or from 
properly examining the site and making such additional investigations as he may elect, or from properly 
fulfilling all the terms of the Contract Documents. 

Each Bidder shall inform himself of, and the Bidder awarded a Contract shall comply with, federal, state, and 
local laws, statutes, and ordinances relative to the execution of the work.  This requirement includes, but is 
not limited to, applicable regulations concerning minimum wage rates, nondiscrimination in the employment 
of labor, protection of public and employee safety and health, environmental protection, the protection of 
natural resources, fire protection, burning and non-burning requirements, permits, fees, and similar subjects. 

5. TYPE OF PROPOSAL 

LUMP SUM 
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The Lump Sum Proposal includes some work items that are each submitted on a Unit Price basis.  Unit 
prices shall be submitted in the appropriate places.  The total amount to be paid the Contractor shall be 
the sum of these items as shown on the bid schedule in the total amount of the Unit Price Proposal as 
adjusted for additions or deletions resulting from Owner-authorized changes in the project. 

6. PREPARATION OF PROPOSALS 

All blank spaces in the Proposal form must be filled in, as required, in BLACK ink.  All price information 
will be shown in both words and figures where required.  No changes shall be made in the phraseology of 
the forms.  Written amounts shall govern in case of discrepancy between the amounts stated in writing 
and the amounts stated in figures.  In case of discrepancy between unit prices and totals, unit prices will 
prevail. 

Any Proposal shall be deemed informal which contains omissions, erasures, alterations, or additions of 
any kind, or prices uncalled-for, or in which any of the prices are obviously unbalanced, or which in any 
manner shall fail to conform to the conditions of the published Invitation to Bid. 

The Bidder shall sign his Proposal in the blank space provided thereon.  If Bidder is a corporation, the 
legal name of the corporation shall be set forth above, together with the signature of the officer or 
officers authorized to sign Contracts on behalf of the corporation.  If Bidder is a partnership, the true 
name of the firm shall be set forth above, together with the signature of the partner or partners 
authorized to sign Contracts in behalf of the partnership.  If signature is by an agent, other than an 
officer of a corporation or a member of a partnership, a notarized power of-attorney must be on file with 
the Owner prior to opening of Proposals or submitted with the Proposal, otherwise the Proposal will be 
regarded as not properly authorized. 

A. CHANGES IN QUANTITIES 

The Owner reserves the right to increase or decrease the amount of any contract item of work shown 
in the Proposal that may be deemed necessary, except that such increases or decreases in amounts 
shall not be more than 25 percent of the quantities shown on the Drawings and Specifications 
without a Change Order. 

If the total pay quantity of any item of work required under the Contract varies from the Drawings 
and Specifications by more than 25 percent, in the absence of an executed Change Order specifying 
the compensation to be paid, the compensation payable to the Contractor will be determined in 
accordance with the Standard Specifications, Sections 4-1.03B(1), 4-1.03B(2), or 4-1.03B(3), as the 
case may be. 

7. SALES AND OTHER TAXES 

All taxes, as required by the laws and statutes of the state and its political subdivisions, shall be paid by 
the Contractor.  Prices quoted in the Proposal shall include all taxes, unless provision is made in the 
Proposal form to separately itemize the taxes. 

8. COMPLIANCE WITH LABOR STANDARDS AND RATE OF WAGE REQUIREMENTS. 

The work under this Contract is to be paid for by public funds; therefore, minimum prevailing wage rates 
published by the State Director of Industrial Relations are applicable.  The Owner has obtained from the 
Director of Industrial Relations the Prevailing Wage Rates.  Copies are available on the Internet at:  
http://www.dir.ca.gov/DLSR/PWD/index.html. 

The Owner does not guarantee that labor can be procured for the minimum wages shown on the 
referenced schedules. 
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The rates of wages listed are minimum only, below which the Contractor cannot pay, and they do not 
constitute a representation that labor can be procured for the minimum listed. 

9. SUBMISSION OF PROPOSALS 

All Proposals must be submitted not later than the time prescribed, at the place, and in the manner set forth 
in the Invitation to Bid.  Proposals must be made on the Proposal forms provided herewith, and submitted 
intact with the volume of specifications containing the Bidding Requirements, Contract Forms, and Conditions 
of the Contract. 

Each Proposal must be submitted in a sealed envelope, so marked as to indicate the Bidder's name and its 
contents without being opened, and addressed in conformance with the instructions in the Invitation to Bid. 

10. NAMING OF SUBCONTRACTORS 

Bidder shall submit with his Proposal the names and business addresses of each subcontractor who will 
perform work under this Contract in excess of 1/2 of 1 percent of the amount of the total Proposal, and shall 
list the portion of the work which will be done by such subcontractor.  If the Bidder fails to specify a 
subcontractor for any portion of the work to be performed under the Contract, the Bidder agrees to perform 
that portion of the work himself, and further agrees that he is qualified to perform that portion of the work 
himself. 

11. MODIFICATION OR WITHDRAWAL OF PROPOSALS 

Prior to the time and date designated for receipt of Proposals, any Proposal submitted may be modified or 
withdrawn by notice to the party receiving Proposals at the place designated for receipt of Proposals.  Such 
notice shall be in writing over the signature of the Bidder or by telegram.  If by email or Fax, written 
confirmation over the signature of the Bidder shall be mailed and postmarked on or before the date and time 
set for receipt of Proposals, and it shall be so worded as not to reveal the amount of the original Proposal.  
No Proposal may be withdrawn after the time scheduled for opening of Proposals, unless the time specified in 
paragraph AWARD OF CONTRACT of these Instructions to Bidders shall have elapsed. 

12. BID SECURITY 

Proposals must be accompanied by a certified check, or cashier's check drawn on a bank in good standing, or 
a Bid Bond issued by a Surety authorized to issue such bonds in the State where the work is located, in an 
amount not less than 10 percent of the total amount of the Proposal submitted.  This bid security shall be 
given as a guarantee that the Bidder will not withdraw his Proposal for a period of 60 days after bid opening, 
and that if awarded the Contract, the successful Bidder will execute the attached Contract and furnish a 
properly executed Performance Bond and Payment Bond in the full amount of the Contract price within the 
time specified. 

The Attorney-in-Fact who executes this bond in behalf of the Surety must attach a notarized copy of his 
power-of-attorney as evidence of his authority to bind the Surety on the date of execution of the bond.  
Where State Statute requires, certification by a resident agent shall also be provided. 

If the Bidder elects to furnish a Bid Bond, he shall use the Bid Bond form bound herewith, or one conforming 
substantially thereto in form and content. 

13. RETURN OF BID SECURITY 

Within 15 days after the award of the Contract, the Owner will return checks given as bid securities to 
Bidders whose Proposals are not to be further considered in awarding the Contract.  Retained bid securities 
will be held until the Contract has been finally executed, after which all bid securities, other than Bidders' 
bonds and any guarantees which have been forfeited, will be returned. 
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14. AWARD OF CONTRACT 

Within 28 calendar days after the opening of Proposals, the Owner will provide written notice of acceptance 
to one of the Proposals in accordance with BASIS OF AWARD, below.  Within ten days of being notified of a 
pending contract award by the City Council, the lowest responsible bidder will be required to sign the 
Contract and provide an acceptable Performance Bond, Payment Bond, Maintenance and Warranty Bond, and 
insurance certificate(s) to the City.  In the event of failure of the lowest responsive and responsible Bidder to 
sign the Contract and provide, the Owner with an acceptable Performance Bond, Payment Bond, Maintenance 
and Warranty Bond, and insurance certificate(s), the City will award the Contract to the next lowest 
responsible Bidder.  Contract award, if made, will be made within 60 days after the opening of Proposals 
unless extended by the City for an additional 30 days.  

15. BASIS OF AWARD   

The award will be made by the Owner on the basis of that Proposal from the lowest responsive, responsible 
Bidder which, in the Owner's sole and absolute judgment, will best serve the interest of the Owner.  In the 

event that the City requires a bid for a public works contract to include prices for items that may be added to, 

or deducted from, the scope of work in the contract for which the bid is being submitted, the lowest bid shall 

be the lowest total of the bid prices on the base contract and those additive or deductive items that, when 

taken in order from a specifically identified list of those items in the solicitation, and added to, or subtracted 

from, the base contract, are less than, or equal to, a funding amount publicly disclosed by the City before the 

first bid is opened (See Bid Sheet & Instructions).  Once a lowest responsible bidder has been determined, the 

City may, at its sole discretion, add to or deduct from the contract any of the additive or deductive items. The 

Owner reserves the right to accept or reject any or all Proposals, and to waive any informalities and 
irregularities in said Proposals. 

If, at the time this Contract is to be awarded, the total of the lowest acceptable Proposal exceeds the funds 
then estimated by the Owner as available, the Owner may reject all Proposals or take such other action as 
best serves the Owner's interests. 

16. EXECUTION OF CONTRACT 

The successful Bidder shall, within 10 working days after receiving notice of award, sign and deliver to the 
Owner a Contract in the form hereto attached together with the acceptable bonds and insurance certificates 
as required in these Documents.  Within 10 working days after receiving the signed Contract with acceptable 
bonds from the successful Bidder, the Owner's authorized agent will sign the Contract.  Signature by both 
parties constitutes execution of the Contract. Note that to expedite this work, the City requires 
execution by the contractor within 3-5 days of award and City shall immediately execute it upon 
receipt. 

17.   BID PROTESTS 

Bidder protests must be submitted, in writing within five (5) business days prior to award of contract.  
Protests will be accepted in person or via mail, either delivery shall be to City of Greenfield, Administrative 
Service Department, 599 El Camino Real, Greenfield CA 93927.  Once the bid protest package has been 
received, follow-up communications in reference to the bid protest may be made to the Administrative 
Services Department by telephone, fax, or email. 

The written formal protest must contain the following:  1) Identification of the specific City Purchasing Code 
or other statutory or regulatory provision(s) that the buyer or department is alleged to have violated; 2) 
Description of each act alleged to have violated the statutory or regulatory provision(s) identified above; 3) A 
precise statement of the relevant facts that includes dates, timelines and involved parties, and all supporting 
documents. Supporting documentation not submitted within the five (5) business days may not be reviewed; 
4) An identification of the issue(s) that need to be resolved that support the protest; 5) A statement of the 
form of relief requested. 
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If a timely protest is filed, Administrative Services shall notify the involved department(s) and any further 
action related to the bidding process shall be suspended until a determination is made on the merits of the 
protest. Administrative Services will conduct an investigation, gather information, prepare documentation of 
its findings and make a decision as to the protest and so inform the involved department(s). Administrative 
Services will notify the protest bidder(s), in writing of the results of the investigation, findings and reasons for 
the action taken. 

18. LOCAL PURCHASING PREFERENCE 

Consistent with the competitive bidding requirement as specified in the City’s Purchasing and Procurement 
Code, a local preference shall be applied to public works contracts. To qualify for a local preference for public 
works contracts, a local business provider shall be defined as: (1)Having a current city of Greenfield business 
license; (2) Having its principal business office established at an office space and not a personal residence 
located within the tri-county area (Monterey County, San Benito County, Santa Cruz County) and employing 
at least one full-time employee within the tri-County area; (3) Being current on all city of Greenfield tax, fees, 
assessments, and fines; (4) Not subject to enforcement action by the city or in litigation with the city; (5) 
Began doing business within the tri-county area at least two years prior to the city's inviting bids or 
quotations for the respective project or is a newly established business enterprise which is owned by an 
individual(s) formerly employed by a local business enterprise, as defined in this section, for at least two 
years immediately prior to the issuance of either a request for competitive bids or request for qualifications 
from the city; (6) Submitting a declaration of local business enterprise on a form provided by the city. 

In determining the lowest responsible, responsive bidder, bidders who qualify as a local business enterprise 
shall receive a five-percent preference. If application of the five-percent preference results in a responsible, 
responsive local business enterprise's bid being at or lower than the non-local business enterprise, the 
contract shall be awarded to the local business enterprise at the local business enterprise's bid amount.   If 
equal bids are submitted by a local business enterprise and a non-local business enterprise after application 
of the five-percent local preference, the contract shall be awarded to the local business enterprise.  

The local preferences for Public Works projects shall not be applicable to: 1) Contracts where the funding or 
applicable regulations prohibit the use of preferences.  2) Grant agreements where use of a preference is 
prohibited.3) Agreements for the design, fabrication or installation of art. 4) Sole source purchases where the 
supplies, materials or equipment can be obtained from only one vendor or manufacturer. 5) Unique services 
purchases where the purchasing agent and the city council determine that an unusual circumstance or 
situation exists that make the application of the local preference contrary to the public interest. 6) Leases, 
licenses or other interests in property. 7) Cooperative purchasing, 8) Emergency purchases. 9) Purchases 
where the funding source prohibits the use of preferences. 

Any person that submits false information or fails to disclose material information in order to qualify for the 
local preference pursuant to this article shall: 1) Pay the city any difference between the contract amount and 
what the city's cost would have been if the contract had been properly awarded; and 2) Be prohibited from 
bidding on any city contract or receiving any city contract for a period of three years of the discovery of facts 
supporting the same.  

Any person who is sanctioned pursuant to this section may appeal the sanction to the city council. Appeals 
shall be in writing, shall be submitted to the city clerk within ten days of the date of the sanction, and shall 
clearly state the basis of the appeal. Grounds not stated in the appeal may not be considered 

 

18. LOCAL HIRING FOR PULIC WORKS PROJECTS  

Contractor promises to make a good faith effort to hire qualified individuals who are residents of the 
Monterey Bay Area in sufficient numbers so that no less than 50% of the contractor’s total construction work 
force, including any subcontractor work force, measured in labor work hours, is comprised of Monterey Bay 
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Area residents.  For the purpose of determining local hiring, qualified individual includes any person who is 
specially trained, skilled, and experienced in the work, trade, or craft specified in the portion of the public 
work of improvement to be performed or who is enrolled in a certified state or federally approved 
apprenticeship program in the applicable trade or who is a journey person in his or her applicable trade.  
Qualified individuals must be resident of the Monterey Bay Area domiciled immediately preceding the date of 
the bid advertisement by the City and who can verify his or her domicile upon request of the contractor or 
City by producing documentation such as rent/lease agreement, telephone and utility bills or payment bills, a 
valid California Driver’s license or identification card, and/or any other similar, reliable evidence that verifies 
that the individual is domiciled within the Monterey Bay Area.   The Monterey Bay Area includes only the 
counties of Monterey, San Benito and Santa Cruz.   

The Local hiring provisions shall not apply 1) Whenever a state or federal law or regulation applicable to a 
particular contract prohibits the provision of a local hire requirement; or 2) Whenever the City, in accordance 
with the requirements of Purchase and Procurement Code or state law, determines that the contract is 
necessary to respond to an emergency which endangers the public health, safety, or welfare or 3) Whenever 
the City determines that a suitable pool of persons providing specialized skills does not exist locally for a 
specific public works project. 

A contractor who is submitting a formal bid to the City for a public works project must promise to make a 
good-faith effort to hire qualified individuals who are residents of the Monterey Bay Area in sufficient 
numbers so that no less than fifty percent (50%) of the contractor’s total construction work force, including 
any subcontractor work force, measured in labor work hours, is comprised of Monterey Bay Area residents.  A 
“good-faith” effort means the contractor will take the following or similar actions to recruit and maintain 
Monterey Bay Area residents as part of the construction workforce: 1) Contact local recruitment sources to 
identify qualified individuals who are Monterey Bay Area residents; 2) Advertise for qualified Monterey Bay 
Area residents in trade papers and newspapers of general circulation in the Area, unless time limits imposed 
by City do not permit such advertising; 3) If portions of the work are to be performed by subcontractors, 
identify qualified subcontractors whose workforce includes Monterey Bay Area residents; and; 4) Develop a 
written plan to recruit Monterey Bay Area residents as part of the construction workforce. 

Every bidder must complete and sign under penalty of perjury a Certification of Good-faith Effort to Hire 
Monterey Bay Area Residents, on the form provided in the City’s bid package, and submit said Certification 
with the sealed bid no later than the date and time of the bid opening. Bidder shall attach to the Certificate 
documentary evidence supporting bidder’s promise to meet or make a good-faith effort to meet the local 
hiring goal. Contractor shall include in each and every subcontract relating to the project the requirement 
that the subcontractor promises to make a good faith effort to hire qualified individuals who are residents of 
the Monterey Bay Area. Contractor shall be responsible for subcontractor’s compliance under this article. 

Prior to submitting bids, bidders shall ensure that any and all subcontractors listed in their bids are not 
disqualified at that time. Prospective contractors may consult the list, available from the City Clerk, of 
contractors and subcontractors, if any, who are currently disqualified.   Contractors who have been 
disqualified pursuant to section 3.12.088 of the City’s Purchasing and Procurement may not submit bids 
during the period of disqualification. Any bid received from a bidder who is currently disqualified will be 
returned to the bidder unopened. 

Any subcontractor for work, laborers or materialmen relating to a project subject to this article will be 
required, in his or her contract with the prime contractor, to promise to make a good-faith effort to hire 
qualified individuals who are residents of the Monterey Bay Area.  A “good-faith effort” means the 
subcontractor will take actions such as those required of contractors pursuant to section 3.12.083(b) above to 
recruit and maintain Monterey Bay Area residents as part of subcontractor’s workforce. Subcontractor shall 
maintain documentary evidence of such actions. 

 

17. CONTRACT BONDS 

A. PERFORMANCE BOND 
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The successful Bidder shall file with the Owner, at the time of execution of the Contract, a 
Performance Bond on the form bound herewith in the full amount of the Contract, as security for the 
faithful performance of the Contract for the construction of the work, and to cover all guarantees 
against defective workmanship or materials, or both, for a period of 1 year after the date of the final 
acceptance of the work by the Owner. 

B. PAYMENT BOND 

The successful Bidder shall file with the Owner, at the time of execution of the Contract, a Payment 
Bond of the form bound herewith in the amount of 50 percent of the Contract, as security for the 
payment of all persons supplying labor and materials for the construction of the work. 

C. POWER-OF-ATTORNEY 

The Attorney-in-Fact (Resident Agent) who executes the Performance Bond or Payment Bond in 
behalf of the Surety must attach a notarized copy of his power-of-attorney as evidence of his 
authority to bind the Surety of the date of execution of the bonds. 

D. SURETY 

The Surety furnishing these bonds shall have a sound financial standing, have a record of service 
satisfactory to the Owner, and shall be authorized to do business in the state. 

18. FAILURE TO EXECUTE CONTRACT AND FURNISH BOND 

The Bidder who has a Contract awarded to him and who fails to promptly and properly execute the Contract 
or furnish the required Bonds shall forfeit the bid security that accompanied his bid, and the bid security shall 
be retained as liquidated damages by the Owner, and it is agreed that this said sum is a fair estimate of the 
amount of damages the Owner will sustain in case the Bidder fails to enter into a Contract or furnish the 
required Bonds.  Bid security deposited in the form of cash, a certified check, or cashier's check shall be 
subject to the same requirement as a Bid Bond. 

19. TIME OF COMPLETION 

The time of completion of the work to be performed under this Contract is the essence of the Contract.  
Delays and extensions of time may be allowed in accordance with the provisions stated in the General 
Conditions.  The time allowed for the completion of the work is stated in the Proposal. 

END OF SECTION 
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A3  BID PROPOSAL 

NOTE TO BIDDER:  Use BLACK ink for completing this Proposal form. 

 
To: City of Greenfield Telephone: 831-674-5591 
 Civic Center, 599 El Camino Real Facsimile: 831-674-3149 

 Greenfield, CA 93927   
    
Project Title: City of Greenfield ATP Sidewalks and Bike Route Project 
    
From: __________________________________________________ 

Company Name 
Address: ____________________, ____________, _____, _______ 

Street    City    State    Zip 
 
Bidder's person to contact for additional information on this Proposal: 
 
Name: __________________________________________________ 

Title 
Telephone: __________________ Facsimile: ___________________ 

E-mail:    

 
BIDDER'S DECLARATION AND UNDERSTANDING 
 
The undersigned, hereinafter called the Bidder, declares that the only persons or parties interested in this Proposal 
are those named herein, that this Proposal is, in all respects, fair and without fraud, that it is made without 
collusion with any official of the Owner, and that the Proposal is made without any connection or collusion with any 
person submitting another Proposal on this Contract. 
 
The Bidder further agrees that he has exercised his own judgment regarding the review of the site and has utilized 
all data which he believes pertinent from the Engineer, Owner, and other sources in arriving at his conclusions. 
 
The Bidder further declares that he has carefully examined the Contract Documents for the performance of the 
work of the project, that he has personally inspected the site, that he has satisfied himself as to the quantities 
involved, including materials and equipment, and conditions of work involved, including the fact that the description 
of the quantities of work and materials, as included herein, is brief and is intended only to indicate the general 
nature of the work and to identify the said quantities with the detailed requirements of the Contract Documents, 
and that this Proposal is made according to the provisions and under the terms of the Contract Documents, which 
Documents are hereby made a part of this Proposal. 
 
CONTRACT EXECUTION AND BONDS 
 
The Bidder agrees that if this Proposal is accepted, he will, within 10 days, not including Sundays and legal 
holidays, after notice of award, sign the Contract in the form annexed hereto, and will at that time, deliver to the 
Owner the Performance Bond and Payment Bond required herein, and will, to the extent of his bid, furnish all 
machinery, tools, apparatus, and other means of construction and do the work and furnish all the materials 
necessary to complete all work as specified or indicated in the Contract Documents. 
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CERTIFICATES OF INSURANCE 
 
The Bidder further agrees to furnish the Owner, before commencing the work under this Contract, the certificates 
of insurance as specified in these Documents. 
 
 

START OF CONSTRUCTION AND CONTRACT COMPLETION TIME 
 
The Bidder further agrees to begin work within 10 calendar days after the date of the Notice to Proceed and to 
complete the construction, in all respects, within 180 Calendar days after receiving the Notice to Proceed. 
Note: to avoid conflict with school sessions, the contractor shall schedule the order of work for 
School Crosswalks and school emblems during periods when school is out of session. See 
Technical Specifications. 
 
LIQUIDATED DAMAGES 
 
In the event the Bidder is awarded the Contract and shall fail to complete the work within the time limit or 
extended time limit agreed upon, as more particularly set forth in the Contract Documents, liquidated damages 
shall be paid to the Owner at the rate of $200 per day for all work awarded under one contract until the work 
shall have been satisfactorily completed as provided by the Contract Documents.  Sundays and legal holidays 
shall be excluded in determining days in default. 
 
ADDENDA 
 
The Bidder, hereby acknowledges that he has received Addenda No's. 
 
 ________, ________, ________, ________, ________, ________, ________, ________. 
 
(Bidder shall insert No. of each Addendum received) and agrees that all addenda issued are hereby made part 
of the Contract Documents, and the Bidder further agrees that his Proposal(s) includes all impacts resulting 
from said addenda. 
 
SALES AND USE TAXES 
 
The Bidder agrees that all sales and use taxes are included in the stated bid prices for the work, unless 
provision is made herein for the Bidder to separately itemize the estimated amount of sales tax. 

 
+ + + + + + + 
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Item Description Units Quantity
Unit Cost

(Figures)

Total Cost

(Figures)

1 Mobilization, Bonds & Insurance LS 1

2 Project Safety and Traff ic Control (All Locations) LS 1

3 Stormw ater Management LS 1

4 Site Demolition (All Locations) LS 1

5 Site Grading (All Locations) LS 1

6 Remove and Relocate or Replace Fence Chain Link LF 671

7 Remove and Replace Fence (6' Redw ood) LF 356

8 Relocate Sign or Mailbox EA 10

9 Saw  Cut A/C Pavement LF 2070

10 New  Pavement Structural Section (2.5" A/C on 6" AB) SF 2787

11 New  PCC ADA Ramp EA 5

12 Retrofit- ADA Ramp Detectable Surface Mat EA 2

13 New  Integral C&G(18") LF 1760

14 New  PCC Sidew alk (3" on 1" Sand) SF 4900

15 8" thick Concrete Retaining Curb LF 133

16A 6' Wide A/C Path (Including Grading & Compact Subgrade) LF 1541

16B 5' Wide A/C Path (Including Grading & Compact Subgrade) LF 735

17 Relocate Steel Gate/Fence Post Supports EA 2

18 New  Barricades EA 2

19 New  Striping & Restriping LS 1

20 New  & Reapplied Legends & Stop Bars EA 120

21 New  Concrete Drivew ay Aprons (6" PCC on 6" AB) SF 675

22 Relocate Water Service EA 2

23 New  Signs (Tw o Sign Panels) EA 8

24 New  Sign (One Sign Panel) EA 9

25 New  PCC Crossw alk Islands SF 231

26 18' Dia. School Pride Pavement Medallions Thermoplastic EA 2

27 New  Crossw alk Thermoplastic EA 8

28 Construction Survey LS 1

29 Demobilization and Cleanup LS 1

30 Utility Coordination LS 1

31

Easement and conformance w ork on Private Property at the 

Corner of Elm and Don Vincente LS 1

32 Miscellaneous Items of Work LS 1

TOTAL BASE BID (IN NUMBERS)

A4  BID SCHEDULE 
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BID SCHEDULE (Continued) 
 
Contractor shall write in the total base bid in words: 
 
 
Total Base Bid in Words ____________________________________________________________ 
 
Base Bid Schedule 
The Contractor shall be responsible for calculating and providing totals for the schedule. The proposal schedule 
shall include all costs for services, labor, materials, equipment, removal, and installation associated with 
completing the work in place per the plans, specifications and details. In case of conflict or error in calculation, 
the bid may be considered irregular and may be subject to rejection. The order of precedence shall be:  (1) 
written total (in words); (2) figures; (3) item cost; (4) item unit price. 
 

Basis of Award 
The award will be made by the Owner on the basis of that Proposal from the lowest responsive, 
responsible Bidder which, in the Owner's sole and absolute judgment, will best serve the interest 
of the Owner.  In the event that the City requires a bid for a public works contract to include prices 
for items that may be added to, or deducted from, the scope of work in the contract for which the 
bid is being submitted, the lowest bid shall be the lowest total of the bid prices on the base 
contract and those additive or deductive items that, when taken in order from a specifically 
identified list of those items in the solicitation, and added to, or subtracted from, the base contract, 
are less than, or equal to, a funding amount publicly disclosed by the City before the first bid is 
opened.  Once a lowest responsible bidder has been determined, the City may, at its sole 
discretion, add to or deduct from the contract any of the additive or deductive items. The Owner 
reserves the right to accept or reject any or all Proposals, and to waive any informalities and 
irregularities in said Proposals. 
If, at the time this Contract is to be awarded, the total of the lowest acceptable Proposal exceeds 
the funds then estimated by the Owner as available, the Owner may accept the lowest proposal, 
reject all Proposals or take such other action as best serves the Owner's interests. 
 
The Budget for this Project is $730,000. 
 
 

 



 

PAGE 13 CITY OF GREENFIELD ATP SIDEWALK AND BIKE ROUTE PROJECT 
SECTION A BID PROPOSAL AUGUST 2016 

.  

A5 LISTING OF SUBCONTRACTORS 
As required under the provisions of Section 4104 et seq of the California Public Contract Code, any person making a 
bid or offer to perform the work, shall in his or her bid or offer, set forth: (a) The name and location of the place of 
business of each subcontractor who will perform work or labor or render service to the prime contractor in or about 
the construction of the work or improvement, or a subcontractor licensed by the State of California who, under 
subcontract to the primary contractor specially fabricates and installs a portion of the work or improvement 
according to detailed drawings contained in the plans and specifications, in an amount in excess of one-half of 1 
percent of the prime contractor's total bid; (b) The portion of the work which will be done by each such 
subcontractor under this act.  The prime contractor shall list only one subcontractor for each such portion as 
defined by the prime contractor in his or her bid. The Contractor shall also verify license and DIR 
Registration No. 
 

SUBCONTRACTORS 
 

The Bidder further proposes that the following subcontracting firms or businesses will be awarded subcontracts in 
the event that the Bidder is awarded the Contract: 
 

 
Name: 

Address: 
   

Portion of Work: 

Lic. No:                                                    DIR No.: 

 

 

 

 
Name: 

Address: 
   

Portion of Work: 

Lic. No:                                                    DIR No.: 

 

 
Name: 

Address: 
   

Portion of Work: 

Lic. No:                                                    DIR No.: 

 
(Note:  Attach additional sheets as required.) 

 

 
Name: 

Address: 
   

Portion of Work: 

Lic. No:                                                    DIR No.: 
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A6 SURETY 

If the Bidder is awarded a construction Contract on this Proposal, the Surety who provides the Performance Bond 
and Payment Bond will be: 

 whose address is 

 

Street City State Zip 

 
 

A7 BIDDER  

BIDDER certifies that the following information is true and correct: 

Name of Bidder:  

Business Address:  

Telephone:   FAX:   E-mail:  

Contractor’s License No.:   Date Issued:   Expiration Date:  

Department of Industrial Relations (DIR) Registration No.:    

The following are the names, titles, addresses, and phone numbers of all individuals, firm members, partners, joint 
venturers, and/or corporate officers having a principal interest in this proposal: (Name/Title/Address/Telephone #) 

  

  

  

  

Any voluntary or involuntary bankruptcy judgments against any principal having an interest in this proposal are as 
follows: (Type of Judgement / Date) 

  

  

  

  

All current and prior DBA’s, alias, and/or fictitious business names for any principal having an interest in this 
proposal are as follows: (Principal / DBA’s / Applicable Dates) 
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Prior Disqualification 

Has your firm ever been disqualified from performing work for any City, County, Public or Private Contracting 
entity?  Yes / No _________.  If yes, provide the following information.  (If more than once, use separate sheets): 

Date: Entity:  

Location:  

Reason:  

 

Provide Status and any Supplemental Statement:  

  

  

  

  

Has your firm been reinstated by this entity?  Yes / No    

Violations of Federal or State Law 

Has your firm or its officers been assessed any penalties by any AGENCY for noncompliance, violations of Federal or 
State labor laws and/or business or licensing regulations within the past five (5) years relating to your construction 
projects? 

Yes / No:    Federal / State:   

If “yes”, identify and describe, (including status):  

  

  

  

  

Have the penalties been paid?  Yes / No:   

B. Does your firm or its officers have any ongoing investigations by any AGENCY regarding violations of the 
State Labor Code, California Business and Professions Code or State Licensing laws? 

Yes / No:   Codes / Laws:   Section / Article:  

If “yes”, identify and describe (including status):  
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I declare under penalty of perjury under the laws of the State of California that all of the representations made in 
A7–BIDDER INFORMATION are true and correct.   

 

Executed this __________________ day of  

 

_______________________________, 20_____, at _____________________________________, California. 

AUTHORIZED SIGNATURE:   

TITLE:  
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A8 EXPERIENCE STATEMENT 

The following is a record of the Bidder's experience in construction of a type similar in magnitude and character to 
that contemplated under this contract.  Included in this section should be a complete list of references for similar 
projects in terms of scope of work, value of work, and time constraints.  The Contractor must demonstrate that 
he/she has experience with this type of project and can manage this project effectively.  If necessary, additional 
numbered pages can be attached to this page.  The Contractor must be properly licensed to perform the work in this 
project as determined by the State Contractor's License Board. 

Project Title:   Client:   

Date:   Project Value:   Contact:   Tel #:   

Description:   

   

   

Subject to Federal Labor Standards:   Yes   No 

Project Title:   Client:   

Date:   Project Value:   Contact:   Tel #:   

Description:   

   

   

Subject to Federal Labor Standards:   Yes   No 

Project Title:   Client:   

Date:   Project Value:   Contact:   Tel #:   

Description:   

   

   

Subject to Federal Labor Standards:   Yes   No 

 
I declare under penalty of perjury under the laws of the State of California that all of the representations made in 
A8–EXPERIENCE STATEMENT are true and correct.  Executed this __________________ day of 
_______________________________, 20_____, at _____________________________________, California. 

AUTHORIZED SIGNATURE:   

TITLE:   
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A9  STATEMENT REGARDING INSURANCE COVERAGE 

The undersigned representative of Bidder hereby certifies that he/she has reviewed the insurance coverage 
requirements specified in the Contract.   

Should Bidder be awarded the contract for the work, the undersigned further certifies that Bidder can meet all of 
these specification requirements for insurance including insurance coverage of his/her subcontractors. 

NAME OF BIDDER:   

MAILING ADDRESS:   

   

   

AUTHORIZED SIGNATURE:   

TITLE:   

DATE:   
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PAGE 21 CITY OF GREENFIELD ATP SIDEWALK AND BIKE ROUTE PROJECT 

SECTION A BID PROPOSAL MARCH 2016 

A10  STATEMENT REGARDING THE CONTRACTOR’S LICENSING LAWS 

I, the undersigned, certify that I am aware of the following provisions of California law and that I, or the entity on 
whose behalf this certification is given, hold a currently valid California contractor's license as set forth below: 

Business & Professions Code § 7028.15: 

 a) It is a misdemeanor for any person to submit a bid to a public agency and engage in the 
business or act in the capacity of a contractor within this state without having a license therefore, 
except in any of the following cases: 

  (1) The person is particularly exempted from this chapter. 

  (2) The bid is submitted on a state project governed by Section 10164 of the Public Contract 
Code or on any local agency project governed by Section 20104 [now § 20103.5] of the Public Contract Code. 

 b) If a person has been previously convicted of the offense described in this section, the court shall 
impose a fine of 20 percent of the price of the contract under which the unlicensed person performed contracting 
work, or four thousand five hundred dollars ($4,500), whichever is greater, or imprisonment in the county jail for not 
less than 10 days nor more than six months, or both. 

  In the event the person performing the contracting work has agreed to furnish materials and labor on 
an hourly basis, "the price of the contract" for the purposes of this subdivision means the aggregate sum of the cost 
of materials and labor furnished and the cost of completing the work to be performed. 

 c) This section shall not apply to a joint venture license, as required by Section 7029.1.  However, at the 
time of making a bid as a joint venture, each person submitting the bid shall be subject to this section with respect to 
his/her individual licenser. 

 d) This section shall not affect the right or ability of a licensed architect, land surveyor, or registered 
professional engineer to form joint ventures with licensed contractors to render services within the scope of their 
respective practices. 

 e) Unless one of the foregoing exceptions applies, a bid submitted to a public agency by a contractor 
who is not licensed in accordance with this chapter shall be considered nonresponsive and shall be rejected by the 
public agency.  Unless one of the foregoing exceptions applies, a local public agency shall, before awarding a contract 
or issuing a purchase order, verify that the contractor was properly licensed when the contractor submitted the bid.  
Notwithstanding any other provision of law, unless one of the foregoing exceptions applies, the registrar may issue a 
citation to any public officer or employee of a public entity who knowingly awards a contract or issues a purchase 
order to a contractor who is not licensed pursuant to this chapter.  The amount of civil penalties, appeal, and finality 
of such citations shall be subject to Sections 7028.7 to 7028.13, inclusive. Any contract awarded to, or any 
purchase order issued to, a contractor who is not licensed pursuant to this chapter is void. 

 f) Any compliance or noncompliance with subdivision (e) of this section, as added by Chapter 863 of the 
Statutes of 1989, shall not invalidate any contract or bid awarded by a public agency during which time that 
subdivision was in effect. 
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 g) A public employee or officer shall not be subject to a citation pursuant to this section if the public 
employee, officer, or employing agency made an inquiry to the board for the purposes of verifying the license status 
of any person or contractor and the board failed to respond to the inquiry within three business days.  For purposes 
of this section, a telephone response by the board shall be deemed sufficient. 

Public Contract Code § 20103.5: 

In all contracts subject to this part where federal funds are involved, no bid submitted shall be invalidated by the 
failure of the bidder to be licensed in accordance with the laws of this state.  However, at the time the contract is 
awarded, the contractor shall be properly licensed in accordance with the laws of this state.  The first payment for 
work or material under any contract shall not be made unless and until the Registrar of Contractors verifies to the 
Agency that the records of the Contractors' State License Board indicate that the contractor was properly licensed at 
the time the contract was awarded.  Any bidder or contractor not so licensed shall be subject to all legal penalties 
imposed by law, including, but not limited to, any appropriate disciplinary action by the Contractors' State License 
Board.  The agency shall include a statement to that effect in the standard form of pre-qualification questionnaire and 
financial statement.  Failure of the bidder to obtain proper and adequate licensing for an award of a 
contract shall constitute a failure to execute the contract and shall result in the forfeiture of the 
security of the bidder. 

 

CONTRACTOR LICENSE NO.:   

LICENSE EXPIRATION DATE:   

AUTHORIZED SIGNATURE:   

DATE:   



 

PAGE 23 CITY OF GREENFIELD ATP SIDEWALK AND BIKE ROUTE PROJECT 

SECTION A BID PROPOSAL AUGUST 2016 

A11  NON-COLLUSION AFFIDAVIT (CONTRACTOR) 

[Title 23 United States Code § 112] 
[Public Contract Code § 7106] 
 
State of California ) 
County of Santa Barbara )  ss. 

________________________________________________________ being first duly sworn, deposes and says that he 

or she is _________________________________________________________________________________________  
(sole owner, partner, president, secretary, etc.) 

of  _____________________________________________________________________________________________  

the party submitting a bid for a contract covering  _______________________________________________________  

________________________________________________________________________________________________  
(describe the nature of contract) 
the party making the foregoing bid, that the bid is not made in the interest of, or on behalf of, any undisclosed 
person, partnership, company, association, organization, or corporation; that the bid is genuine and not collusive or 
sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, 
and has not directly or indirectly, colluded, conspired, connived, or agreed with any bidder or anyone else to put in a 
sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, 
sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any other 
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure any 
advantage against the public body awarding the contract of anyone interested in the proposed contract; that all 
statements contained in the bid are true; and, further, that the bidder has not, directly or indirectly, submitted his/her 
bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, 
and will not pay, any fee to any corporation, partnership, company association, organization, bid depository, or to any 
member or agent thereof to effectuate a collusive or sham bid. 

AUTHORIZED SIGNATURE:   

TITLE:   

Subscribed and sworn to before me on , 20__ . 

NOTARY PUBLIC:   (SEAL) 

 
 

END OF SECTION
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 CITY OF GREENFIELD 
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 CITY OF GREENFIELD 

 

SECTION B CONTRACT INFORMATION & DOCUMENTS 

 

 
IMPORTANT NOTICE 

Forms B1 and B3 do not need to be complete at the time of bid submittal. It is required that the bidder to whom the 
contract is awarded completely fill out these documents and submit them within the time period specified. Item B2- 
Bidders bond shall be submitted at time of bid submittal. 
 
 

B1 - CONTRACT  
B2 - CALIFORNIA BIDDERS BOND  
B3 - CALIFORNIA PAYMENT BOND 
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 CITY OF GREENFIELD 
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 CITY OF GREENFIELD 

 
B1 - CONTRACT 

 

 

CITY OF GREENFIELD 

 

 

 

 

CONTRACT FOR 

[Name of Contractor]  

CITY OF GREENFIELD ATP SIDEWALK AND BIKE ROUTE PROJECT 

ATPL-6143 (064) 



 

CITY OF GREENFIELD    
[NAME OF CONTRACTOR] 
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CONTRACTOR SERVICES AGREEMENT 

FOR THE 

CITY OF GREENFIELD 

[NAME OF CONTRACTOR] 
 

THIS AGREEMENT is made and entered into this ___ day of _____________, 2016, by 
and between the City of Greenfield, a Municipal Corporation (“City”) and [Name of Contractor], 
(“Contractor”), for the CITY OF GREENFIELD ATP SIDEWALK AND BIKE ROUTE 
PROJECT__  (“Project”).  City and Contractor agree as follows: 

 
1. SCOPE OF SERVICES 

 
 Contractor shall do all work, attend all meetings, produce all reports and carry out all 
activities necessary to complete the services as set forth in Exhibit A, entitled “Scope of 
Services,” attached hereto and incorporated herein by reference, as requested by the City.  This 
Agreement and its exhibits shall be collectively known as the “Agreement.”  Terms set forth in 
any section, part, or exhibit of this Agreement shall be deemed to be incorporated in all 
sections, parts, or exhibits of this Agreement as if set forth in full therein.   
 

2. CHANGES TO SCOPE OF SERVICES 
 

• CITY REQUEST.  The City may at any time, and from time to time, upon a minimum 
of ten (10) days written notice, modify the scope of services to be provided under this 
Agreement.  Contractor shall, upon receipt of said notice, determine the impact on 
both time and compensation of such change in scope and notify the City in writing. 
 

• APPROVAL OF CHANGES.  Upon agreement between the City and Contractor of 
such change in scope, including any increase or decrease in the amount of 
Contractor’s compensation and/or changes in the schedule or time of performance, an 
amendment to this Agreement shall be prepared describing such changes.  Any 
increase in the amount of Contractor’s compensation and/or changes in Exhibit A 
and/or Exhibit B must be approved in advance by the City Manager, and if the increase 
in compensation exceeds $25,000.00, the change shall also be approved by the City 
of Greenfield City Council. 
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3. COMPENSATION 
 

• TERMS.  Compensation to the Contractor shall be as set forth in Exhibit B, 
attached hereto and incorporated herein by reference. 

 
• NO PAY FOR ADDITIONAL SERVICES WITHOUT WRITING.  City shall not pay 

any additional sum for any expense or cost whatsoever incurred by Contractor 
in rendering services or providing work pursuant to this Agreement unless this 
Agreement is modified by a properly executed change order or amendment 
prior to the time any such additional expense or cost is incurred by Contractor. 
Contractor shall be compensated for any additional services in the amounts 
and in the manner as agreed to by the City and Contractor at the time City’s 
express written authorization signed by the City Manager, or the City 
Manager’s designee, is given to Contractor for the performance of said 
services. 

 
• PAYMENT.  Amounts due to Contractor from City for services rendered shall be 

evidenced by the submission to City by Contractor of an invoice, prepared in a 
form satisfactory to City, setting forth the amount of compensation due for the 
period covered.   All such invoices shall be in full accordance with any and all 
applicable provisions of this Agreement.  City will make payment on each such 
invoice within thirty (30) days of its receipt, provided, however, that if 
Contractor submits an invoice which is incorrect, incomplete, or not in 
accordance with the provisions of this Agreement, then City shall not be 
obligated to process any payment to Contractor until a correct and complying 
invoice has been submitted. 

 
• DISALLOWED EXPENDITURE.  An expenditure which is not authorized by this 

Agreement or which cannot be adequately documented shall be disallowed 
and must be reimbursed to the City by the Contractor.  Absent fraud or 
mistake on the part of the City, the determination by the City of the allowability 
of any expenditure shall be final. 

 
• ADDITIONAL PERSONNEL.  With the approval of City, Contractor may use and 

bill for additional personnel not specifically named in this Agreement, except 
such use shall not exceed the amount of compensation named herein without 
the express written consent of City in accordance with the requirements of this 
Agreement. 

 
 

4. TIME OF PERFORMANCE 
 
The services of Contractor are to commence upon execution of this Agreement by City, 

and shall be undertaken and completed in a prompt and timely manner, in accordance with the 
Scope of Work referenced in Exhibit A.  Except as provided in Sections 12 below, this 
Agreement shall terminate no later than _____________, unless extended by the mutual 
agreement of both parties.  
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5. RESPONSIBILITY OF CONTRACTOR 
 
By executing this Agreement, Contractor warrants to City that Contractor possesses, or 

will arrange to secure from others, all of the necessary professional, technical, and trade 
capabilities, experience, resources, staffing, and facilities necessary to provide to City the 
services contemplated under this Agreement.  Contractor further warrants that it and its 
employees, agents, and any subcontractors have all licenses, permits, qualifications, and 
approvals of whatsoever nature that are legally required to practice their respective professions 
or trades and will maintain same during the term of this Agreement.  In addition to the foregoing, 
Contractor and any subcontractor providing services under this Agreement shall obtain and 
maintain during the term of this Agreement a valid Business License issued by City.  

 
6. RESPONSIBILITY OF CITY 

 
The City hereby agrees to: 
 

• Assist Contractor by placing at its disposal all available information pertinent to 
the Project, including previous reports, studies, drawings, specifications, and 
other relevant data or documents. 

 
• Guarantee access to and make all provision for Contractor to enter upon public 
and private property as required for Contractor to perform its services required by 
this Agreement. 

 
• Examine all studies, reports, drawings, specifications, proposals and other 
documents prepared and presented by Contractor, and render verbally or in 
writing as may be appropriate, decisions pertaining thereto within a reasonable 
time so as not to delay the progress of the work by Contractor. 

 
• Designate in writing a person to act as City's representative with respect to work 
to be performed under this Agreement.  Such person shall have complete 
authority to transmit instructions, receive information, interpret and define City's 
policies and decisions with respect to materials, equipment, elements and 
systems pertinent to Contractor's services. 

 
7. INSPECTION OF WORK, CORRECTION 

 
The City shall have the right to inspect any work or services performed hereunder to 

verify that the work or services are being and/or have been performed in accordance with the 
applicable federal, state and local requirements and this Agreement.  The Contractor shall 
correct all work or services found by such inspections not to conform to the applicable 
requirements.  The City will withhold payment to the Contractor and any subcontractor, 
respectively, until it is so corrected. 

 
8. INDEPENDENT CONTRACTOR 

 
• Contractor enters into this Agreement as, and shall at all times remain as to the 

City, an independent contractor and not as an employee of the City.  Nothing in 
this Agreement shall be construed to be inconsistent with this relationship or 
status.  Any persons employed by Contractor for the performance of services 
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pursuant to this Agreement shall remain employees of Contractor, shall at all 
times be under the direction and control of Contractor, and shall not be 
considered employees of City.  All persons employed by Contractor to perform 
services pursuant to this Agreement shall be entitled solely to the right and 
privileges afforded to Contractor employees and shall not be entitled, as a result 
of providing services hereunder, to any additional rights or privileges that may be 
afforded to City employees.   

 
• Contractor shall be solely responsible for the conduct and control of the work 

performed under this Agreement, for supervising the services and work provided 
under this Agreement, hiring of personnel, establishing standards of 
performance, assignment of personnel, determining and affecting discipline, 
determining required training, maintaining personnel files, and other matters 
relating to the performance of services and control of personnel.  The City may 
use any reasonable means to monitor performance and the Contractor shall 
comply with the City’s request to monitor performance. 

 
• Contractor shall be free to render work and services to others during the term of 

this Agreement, so long as such activities do not interfere with or diminish 
Contractor’s ability to fulfill the obligations established herein to City. 

 
9. PROVISION OF LABOR, EQUIPMENT AND SUPPLIES 

 
• CONTRACTOR PROPERTY.  Contractor shall furnish all necessary labor, 

supervision, equipment, communications facilities, and supplies necessary to 
perform the services required by this Agreement except as set forth in Exhibit 
D.  City acknowledges that all equipment and other tangible assets used by 
Contractor in providing these services are the property of Contractor and shall 
remain the property of Contractor upon termination of this Agreement. 

 
• SPECIAL SUPPLIES.  City shall be responsible for supplying any special 

supplies, stationary, notices, forms or similar items that it requires to be issued 
with a City logo.  All such items shall be provided at City’s sole cost and 
expense. 

 
10. APPROVAL OF SUBCONTRACTORS AND KEY PERSONNEL 

 
  The staff and subcontractors specified in Exhibit C, entitled “Listing of Subcontractors 

and Key Personnel,” attached hereto and incorporated herein by reference, shall provide the 
services set forth herein, and shall be the subcontractors and persons primarily in charge of and 
responsible for performing such work.  Contractor shall notify City of any changes in 
Contractor’s staff or subcontractors to be assigned to perform the services required under this 
Agreement and shall obtain the approval of the City prior to any such changes. 

 

11. TERMINATION AND SUSPENSION 
 

• TERMINATION FOR CONVENIENCE.  The City, upon thirty (30) days written 
notice, may, in its sole discretion, terminate this Agreement at any time for 
convenience, and without cause.   In the event of such termination, Contractor 
shall be entitled to compensation for all necessarily and reasonably incurred 
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expenses and costs for services rendered and work performed for City under the 
terms of this Agreement to the date of termination. 
 

• TERMINATION FOR CAUSE.  The City may terminate this Agreement and be 
relieved of any payments to Contractor hereunder should the Contractor 
negligently or willfully fail to perform the requirements of this Agreement at the 
time and in the manner herein provided.  The City shall provide written notice of 
such termination for cause to the Contractor, and the Contractor shall stop all 
work and services provided under this Agreement on the date and under the 
terms specified in such written notice of termination.  Such termination shall not, 
however, take effect until Contractor has been given a ten-day (10) opportunity to 
cure any such default in the performance of duties under this Agreement.  In the 
event Contractor is unable or refuses to cure the breach or default within the 
specified period, the City may proceed with the work in any manner deemed 
proper by the City.  All costs to the City in terminating this Agreement and 
proceeding with the work as the City deems proper, shall be deducted from any 
sum due the Contractor under this Agreement and the balance, if any, shall be 
paid to the Contractor upon demand.  If any balance due Contractor is insufficient 
to reimburse the City for its costs incurred hereunder, the Contractor shall pay to 
the City the amount of those remaining costs upon demand. 
 

• TERMINATION UPON MUTUAL CONSENT.  The City and Contractor may 
terminate this Agreement upon mutual consent upon such termination terms and 
conditions as the parties agree, including the effective date and in the case of 
partial termination, the portion to be terminated. 
 

• OBLIGATIONS SURVIVE TERMINATION.  Notwithstanding any termination of 
this Agreement, Contractor shall not be relieved of liability to the City for 
damages sustained by the City by virtue of any breach of this Agreement by 
Contractor, and the City may withhold any payments due to Contractor until such 
time as the exact amount of damages, if any, due the City from Contractor is 
determined.  All of the indemnification, defense and hold harmless obligations in 
this Agreement shall survive termination. 
 

• SUSPENSION.  The City may order Contractor, in writing, to suspend, delay, or 
interrupt all or any part of the work under this Agreement for such reasonable 
period of time that City determines appropriate for the convenience of the City.  If 
the performance of all or any part of the work is, for an unreasonable period of 
time, suspended, delayed, or interrupted by the City, the costs of Contractor 
resulting from such unreasonable suspension, delay, or interruption (excluding 
profit), shall be allowed, and if this results in an increase in the total amount 
payable under this Agreement, this Agreement shall be modified in writing 
accordingly. However, no allowance of costs or adjustment to the amount 
payable under this Agreement shall be made under this clause for any 
suspension, delay, or interruption to the extent that performance would have 
been so suspended, delayed, or interrupted by any other cause, including the 
fault or negligence of the Contractor, or for which an equitable adjustment is 
provided for or excluded under any other term or condition of this Agreement. 
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• EFFECTS DURING SUSPENSION AND AFTER TERMINATION.  Costs of 
Consultant resulting from obligations incurred by the Consultant during a 
suspension or after termination of this Agreement are not allowable unless the 
City expressly authorizes them in the notice of suspension or termination or 
subsequently.  Other Consultant costs during suspension or after termination 
which are necessary and not reasonably avoidable are allowed if the costs 
resulting from obligations which were properly incurred by the Consultant before 
the effective date of suspension or termination, are not in anticipation of 
suspension or termination, in the case of a termination are noncancellable, and 
the costs would be otherwise allowable if this Agreement was not suspended or 
terminated. 

 
12. ENFORCEMENT FOR NONCOMPLIANCE 

• REMEDIES.  If the Contractor materially fails to comply with any term or 
condition of this Agreement, the City may, at its sole discretion, take any of the 
following enforcement actions: 

 
1. Temporarily withhold cash payments pending correction of the deficiency by the 

Contractor. 
 

2. Disallow all or part of the cost of the work, service, activity or action not in 
compliance. 

 
3. Wholly or partly suspend or terminate this Agreement. 

 
4. Withhold further payments to Contractor. 

 
5. Take any other remedies that may be legally available. 

 
• HEARINGS, APPEALS.  In taking an enforcement action, the City will provide 

the Contractor an opportunity for a hearing, appeal or other administrative 
proceeding to which the Contractor is entitled under any statute or regulation 
applicable to the action involved. 

13. DISPUTES 
  
Should a dispute arise between the Contractor and City regarding any term, condition or 

provision of this Agreement, or any work or services provided by the Contractor hereunder, or 
whether the Contractor has or is performing its obligations as required hereunder, Contractor 
shall continue with its responsibilities under this Agreement during any such dispute, unless the 
City agrees, in writing, otherwise. 

 
14. PROPERTY OF CITY 

 
• MATERIALS PREPARED EXCLUSIVE PROPERTY OF CITY.  Subject to the 

Patent and Copyright provisions of this Agreement, it is mutually agreed that all 
materials prepared by the Contractor under this Agreement are upon creation 
and shall be at all times the exclusive property of the City, and the Contractor 
shall have no property right therein whatsoever. City agrees that Contractor 
shall bear no responsibility for any reuse of the materials prepared by the 
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Contractor if used for purposes other than those expressly set forth in this 
Agreement.  Contractor shall not disseminate any information or reports 
gathered or created pursuant to this Agreement without the prior written 
approval of City including without limitation information or reports required by 
government agencies to enable Contractor to perform its duties under this 
Agreement and as may be required under the California Public Records Act 
excepting therefrom as may be provided by court order.  Contractor will be 
allowed to retain copies of all deliverables to the City. 

 
• CONTRACTOR TO DELIVER CITY PROPERTY.  Immediately upon 

termination, or upon the request by the City, the City shall be entitled to, and 
the Contractor shall deliver to the City, all data, drawings, specifications, 
reports, estimates, summaries and other such materials and property of the 
City as may have been prepared or accumulated to said date by the Contractor 
in performing this Agreement.  Contractor will be allowed to retain copies of all 
deliverables to the City. 

 
15. CONFLICT OF INTEREST 

 
Contractor covenants that neither it, nor any of its officers, principals, employees, agents 

or subcontractors, has or shall acquire during the term of this Agreement, any interest, directly 
or indirectly, which would conflict in any manner with the interests of City or which would in any 
way conflict in any manner with the Contractor’s performance of services under this Agreement.  
Contractor further covenants that in the performance of this Contract, Contractor shall take 
reasonable care to ensure that no person having any such interest shall be employed by it as an 
officer, principal, employee, agent or subcontractor without the express written consent of the 
City Manager.  Contractor agrees to at all times avoid conflicts of interest or the appearance of 
any conflicts of interest with the interests of City in the performance of this Agreement.  
Contractor agrees to include language similar to this section in all contracts with subcontractors 
and agents for the work contemplated herein. 

 
16. CONFIDENTIAL INFORMATION 

 
 All City information disclosed to Contractor and all materials prepared or assembled by 

Contractor pursuant to performance of this Agreement shall be treated as confidential and shall 
not be disclosed to any other persons or parties without the prior written approval of the City, 
except by court order.   

 
17. COOPERATION   

 
City and Contractor shall promptly notify the other party should Contractor or City or their 

officials, officers, employees, agents, or subcontractors be served with any summons, 
complaint, subpoena, notice of deposition, request for documents, interrogatories, request for 
admissions or other discovery request, court order or subpoena from any party regarding this 
Agreement and the work performed hereunder.  City and Contractor each retains the right, but 
has no obligation, to be present at any deposition, hearing or similar proceeding.  Contractor 
and City agree to cooperate fully with the other party and to provide the other party with the 
opportunity to review any response to discovery requests provided by Contractor or City.  
However, City’s and Contractor’s right to review any such response does not imply or mean the 
right to control, direct, or rewrite said response. 
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18. COMPLIANCE WITH LAW 
 
A. The Contractor and each of its subcontractors shall comply with all applicable 

local, state and federal laws, regulations and requirements that pertain to, among others, 
construction, health and safety, labor standards, fair employment practices, equal opportunity, 
immigration and naturalization, nondiscrimination, housing and building codes, and all other 
matters applicable to the City, its contractors or subcontractors, including but not limited to the 
state and federal provisions set forth herein and in Exhibit F and Exhibit G.  Should the City be 
fined or have sanctions imposed upon it because of Contractor’s or its subcontractor’s failure to 
comply with such requirements, Contractor shall reimburse the City for the cost of all such fines 
or sanctions imposed, together with any and all costs, including without limitation attorney fees, 
incurred by the City in connection therewith. 

 
B. If Contractor becomes aware of a conflict between such laws, regulations or 

requirements, Contractor shall notify City, in writing, of such conflict, and City and Contractor 
shall work together cooperatively  to resolve the conflict.  Under such circumstances, Contractor 
shall not be liable to City for any fines or sanctions resulting from Contractor’s or its 
subcontactor’s failure to comply with such requirements.    

 
 

19. NON-DISCRIMINATION, NON-PREFERENTIAL TREATMENT 
 
During the performance of this Agreement, Contractor and its subcontractors shall not 

unlawfully discriminate against or grant preferential treatment to any employee or applicant for 
employment because of race, religion, creed, color, national origin, ethnicity, citizenship, 
disability (mental or physical), age, marital or parental status, genetic information, sex, sexual 
orientation, gender, gender identification, or any other characteristic protected under applicable 
federal or state law.  Contractor shall take affirmative action to ensure that applicants are 
employed, and that employees are treated during employment, without regard to their race, 
religion, creed, color, national origin, ethnicity, national origin, gender, sex, sexual orientation, 
gender identification, age, or disability.  Contractor and subcontractors shall insure that the 
evaluation and treatment of their employees and applicants for employment are free from such 
discrimination and harassment.  Contractor shall comply to the fullest extent required by law, 
with all applicable local, state, and federal laws relating to nondiscrimination and preferential 
treatment.  Contractor shall include these nondiscrimination, preferential treatment, and 
compliance provisions in all subcontracts to perform work or provide services under this 
Agreement. 
 

20. PREVAILING WAGES 
 

A. Where funds provided through this Agreement are used for construction 
work, or in support of construction work, the Contractor shall ensure that the 
prevailing wage requirements of California Labor Code, Chapter 1, commencing 
with Section 1720, Part 7 [California Labor Code Section 1720-1743] (pertaining to 
the payment of prevailing wages and administered by the California Department of 
Industrial Relations) are met. 

 
B. For the purposes of this requirement, “construction work” includes but is 

not limited to rehabilitation, alteration, demolition, installation or repair done under 
contract and paid for, in whole or in part, through this Agreement.  All construction 
work shall be done through the use of a written contract with a properly licensed 
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building contractor incorporating these requirements.  Where the construction 
contract will be between the City and a licensed building contractor, the City shall 
serve as the "awarding body'' as that term is defined in the Labor Code. Where the 
City will provide funds to a third party that will enter into the construction contract 
with a licensed building contractor, the third party shall serve as the "awarding 
body.” Prior to any disbursement of funds, including but not limited to release of any 
final retention payment, the City may require a certification from the awarding body 
that prevailing wages have been or will be paid. 

 
21. ASSIGNMENT AND SUBSTITUTION 

 
This Agreement is binding on the heirs, successors, and assigns of the parties hereto.  

Contractor shall not assign, transfer or substitute any interest in this Agreement without the prior 
written consent of the City, which shall not be unreasonably withheld, and any attempt by 
Contractor to so assign, transfer or substitute this Agreement or any rights, duties or obligations 
arising hereunder shall be void and of no effect.  However, claims for money due or to become 
due Contractor from the City under this Agreement may be assigned to a financial institution, 
but only with prior written consent of the City.  Notice of any assignment or transfer whether 
voluntary or involuntary shall be furnished promptly to the City.  The rights and benefits under 
this agreement are for the sole and exclusive benefit of the City and this Agreement shall not be 
construed that any third party has an interest in this Agreement. 

 
22. SUBCONTRACTING 

 
None of the services covered by this Contract shall be subcontracted without the prior 

written consent of the City.  Contractor shall be as fully responsible to the City for the negligent 
acts and omissions of its contractors and subcontractors, and of persons either directly or 
indirectly employed by them, as it is for the negligent acts and omissions of persons directly 
employed by Contractor.  Subcontracts, if any, shall contain a provision making them subject to 
all provisions contained in this Agreement. 

  
23. LIABILITY OF CONTRACTOR 

 
Contractor shall be responsible for performing the work under this Agreement in a 

manner which is consistent with the generally accepted standards of Contractor’s profession 
and shall be liable for its own negligence and the negligent acts of its employees, agents, 
contractors and subcontractors.  The City shall have no right of control over the manner in which 
the work is to be done but only as to its outcome, and shall not be charged with the 
responsibility of preventing risk to Contractor or its employees, agents, contractors or 
subcontractors. 

 
24. INDEMNIFICATION 

 
• INDEMNIFICATION FOR PROFESSIONAL LIABILITY.  When the law 

establishes a professional standard of care for Contractor’s Services, to the 
fullest extent permitted by law, Contractor shall indemnify, defend with counsel 
approved by City, and hold harmless City and any and all of its officers, 
officials, employees and agents from and against any and all loss, liability, 
damage, cost and expense (including without limitation, attorney fees, expert 
fees, court costs, interest, and all other costs and fees of litigation or defense) 
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of every nature arising out of or in connection Contractor’s sole negligence, 
recklessness, or willful misconduct of Contractor, its officers, agents, 
employees or subcontractors hereunder or its or their failure to comply with 
any of its or their obligations contained in this Agreement.  With respect to the 
design of public improvements, the Contractor shall not be liable for any 
injuries or property damage resulting from the reuse of the design on a project 
other than the subject of this Agreement without the written consent of the 
Contractor. 

 
• INDEMNIFICATION FOR OTHER THAN PROFESSIONAL LIABILITY.  Other 

than in the performance of professional services and to the full extent 
permitted by law, Contractor shall indemnify, defend with counsel approved by 
City, and hold harmless City and any and all of its officers, officials, employees 
and agents from and against any and all loss, liability, damage, cost and 
expense (including without limitation, attorney fees, expert fees, interest, and 
all other costs and fees of litigation or defense) of every nature (including but 
not limited to court proceedings, arbitration proceedings, regulatory 
proceedings, or administrative proceedings) arising out of or in connection 
Contractor’s sole negligence, recklessness, or willful misconduct of Contractor, 
its officers, agents, employees or subcontractors hereunder or its or their 
failure to comply with any of its or their obligations contained in this 
Agreement. 

 
• GENERAL INDEMNIFICATION.  Contractor agrees to obtain executed indemnity 

agreements with provisions identical to those set forth herein for each and 
every subcontractor or any other person or entity involved by, for, with or on 
behalf of Contractor in the performance of this Agreement.  In the event 
Contractor fails to obtain such indemnity obligations from others as required 
herein, Contractor agrees to be fully responsible to City according to the terms 
of this section.  Failure of City to monitor compliance with these requirements 
imposes no additional obligations on City and will in no way act as a waiver of 
any rights hereunder.  This obligation to indemnify, defend, and hold harmless 
City as set forth herein is binding on the successor, assigns or heirs of 
Contractor and shall survive the termination of this Agreement. 

 
• INDEMNITY LIMITATION.  Without affecting the rights of City under any 

provision of this Agreement, Contractor shall not be required to defend, 
indemnify and hold harmless City of liability attributable to the active 
negligence of City, provided such active negligence is determined by 
agreement between the parties or by the findings of a court of competent 
jurisdiction.  In instances where City is shown to have been actively negligent 
and where City’s active negligence accounts for only a percentage of the 
liability involved, the obligation of Contractor will be for that entire portion or 
percentage of liability not attributable to the active negligence of City. 

 
25. INSURANCE 

 
 Contractor shall have and maintain the insurance policies set forth in Exhibit E, entitled 
“Insurance Requirements,” attached hereto and incorporated herein by reference.  All policies, 
endorsements, certificates and/or binders shall be subject to approval by City as to form and 
content.  These requirements are subject to amendment or waiver only if so approved in writing 
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by City.  The insurance policies required herein shall be maintained by the Contractor, at its sole 
expense, for the time specified in Exhibit E.  A lapse in any required insurance coverage during 
the term of this Agreement shall be a breach of this Agreement. 

 

26. RECORDS 
 

 Contractor shall maintain all books, records, documents, drawings, specifications, 
accounting ledgers, payroll and labor costs, and similar materials relating to work performed for 
City under this Agreement on file for at least five (5) years following the date of final payment to 
Contractor by City, or as otherwise specified herein.  Any duly authorized representative(s) of 
City shall have free access to such documents and records for the purpose of inspection, audit 
and copying at all reasonable times, during Contractor's usual and customary business hours. 
Contractor shall provide proper facilities to City's representative(s) for access and inspection. 

 
27. PATENT, COPYRIGHT 

 If this Agreement results in any work or materials, including but not limited to discovery 
by or invention, writing, data or document developed by the Contractor in the course of or under 
this Agreement, that is or may be copyrightable or patentable, the Contractor may retain the 
entire right, title, and interest therein (patent or copyright as the case may be).  With respect to 
any such patent or copyright interest, the City shall have a royalty-free, nonexclusive, 
irrevocable and paid-up license to reproduce, publish or otherwise use and to authorize others 
to use for governmental purposes any such work or materials. 

28. LOSS LEADER 
  
 It is unlawful for any person engaged in business within this state to sell or use any 
article or product as a "loss leader" as defined in section 17030 of the Business and Professions 
Code. 

29. EXHIBITS INCORPORATED 
 

 All Exhibits referred to in this Agreement and attached to it are hereby incorporated in it 
by this reference. 

 
30. ENTIRE AGREEMENT 

 
 This Agreement represents the entire understanding between the parties relative to the 
matters contained herein.  There are no understandings, agreements, conditions, 
representations, warranties or promises, whether oral or written, with respect to this Agreement, 
except those contained in or referred to in this Agreement.  This Agreement supersedes all prior 
understandings, agreements, courses of conduct, prior dealings among the parties and 
documentation of any kind without limitation. 

 
31. AMENDMENT 

 
 This Agreement may be modified or amended, or any of its provisions waived, only by a 
subsequent written agreement executed by each of the parties. The parties agree that this 
requirement for written modification cannot be waived and any attempted waiver shall be void. 

 
32. COUNTERPARTS 
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 This Agreement may be executed in multiple counterparts, each of which shall be an 
original and all of which together shall constitute one agreement. 

 
33. WAIVER 

 The waiver at any time by any party of any of its rights with respect to a default or other 
matter arising in connection with this Contract shall not be deemed a wavier with respect to any 
subsequent default or other matter.  Waiver by City of any one or more of the conditions of 
performance under this Agreement shall not be construed as waiver of any other condition of 
performance under this Agreement.  The acceptance by the City of the performance of any work 
or services by Contractor shall not be deemed to be a waiver of any term or condition of this 
Agreement. 

 
34. SEVERABILITY 

 
 If any part of this Agreement is found to be in conflict with applicable laws, such part 
shall be inoperative, null, and void insofar as it is in conflict with said laws, but the remainder of 
this Agreement shall continue to be in full force and effect.  The invalidity, illegality or 
unenforceability of any provision of this Agreement shall not render the other provisions invalid, 
illegal or unenforceable. 
 

35. NOTICES 
 
 All notices that are required to be given by one party to the other under this Agreement 
shall be in writing and shall be deemed to have been given if (1) personally delivered, (2) 
delivered via email, or (3) enclosed in a properly addressed envelope, postage prepaid, and 
deposited in a United States Post Office for delivery addressed to the parties as follows: 

 
City: City of Greenfield 
  City Manager 
  P.O. Box 127 
  599 El Camino Real 
  Greenfield, CA  93927 

 
Contractor:  [CONTACT PERSON] 
  [Street Address] 
  [City, state and zip code] 
   
Each party may change the address at which it gives notice by giving ten (10) days 

advance, written notice to the other party. 
 

36. NOTICE TO PROCEED, PROGRESS, COMPLETION 
 
 Upon execution of this Agreement by the parties, City shall give Contractor written notice 
to proceed with the work.  Such notice may authorize Contractor to render all of the services 
contemplated herein, or such portions or phases as may be mutually agreed upon.  In the latter 
event, City shall, in its sole discretion, issue subsequent notices from time to time regarding 
further portions or phases of the work.  Upon receipt of such notices, Contractor shall diligently 
proceed with the work authorized and complete it within the agreed time period. 
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37. INDEPENDENT INVESTIGATION 
 The Contractor agrees and hereby represents it has satisfied itself by its own 
investigation and research regarding the conditions affecting the work to be done and labor and 
materials needed, and that its decision to execute this Agreement is based on such independent 
investigation and research. 

 
38. CONSTRUCTION AND INTERPRETATION 

 
 Contractor and City agree and acknowledge that the provisions of this Agreement have 
been arrived at through negotiation and that each party has had a full and fair opportunity to 
revise the provisions of this Agreement and to have such provisions reviewed by legal counsel.  
Therefore, any ambiguities in construing or interpreting this Agreement shall not be resolved 
against the drafting party.  The titles of the various sections are merely informational and shall 
not be construed as a substantive portion of this Agreement. 

 
39. MISTAKE OF FACT 

 
 Each party understands that if any fact with respect to any matter covered by this 
Agreement is found hereafter to be other or different from the facts now believed by that party to 
be true, such party expressly accepts and assumes the risk of such possible differences in fact 
and agrees that this Agreement shall be in all respects effective and not subject to termination 
or rescission by reason of any such difference in facts. 

 
40. GOVERNING LAW 

  
 The City and Contractor agree that the laws of the State of California shall govern this 
Agreement.  Any suit brought by either party against the other arising out of the performance of 
this Agreement shall be filed and maintained in the County of Monterey, federal diversity 
jurisdiction being expressly waived. 
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41. AUTHORITY TO EXECUTE 
 
 The person or persons executing this Contract on behalf of Contractor warrant and 
represent that they have the authority to execute this Contract on behalf of their agency and 
further warrant and represent that they have the authority to bind Contractor to the performance 
of its obligations hereunder. 
  
 IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the day, 
month, and year first above written. 
 
CITY OF GREENFIELD    [NAME OF CONTRACTOR] 
 
 
By:   By:        
 Susan A. Stanton, ICMA-CM   [Name]  
 City Manager   [Title] 
 
Approved as to form: 
 
 
By:        
 Bradley W. Sullivan 
 City Attorney 
 
Attest: 
By:        
 Ann Rathbun, CMC 
 City Clerk 
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CERTIFICATE OF COMPLIANCE  

WITH LABOR CODE § 3700 
 
I am aware of the provisions of Section 3700 of the Labor Code which require every employer to 
be insured against liability for workers’ compensation or to undertake self-insurance in 
accordance with the provisions of that code, and I have complied or will comply with such 
provisions before commencing the performance of the work of this contract. (Cal. Labor Code 
§§1860, 1861.) 
 
       CONTRACTOR 
 
 
       _____________________________ 
       [Insert Contractor Name] 
       [Name] 
       [Title] 
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EXHIBIT A 
Scope of Work 

 
The Scope of work is contained in the following documents, considered attachments to this 
Contract for Services: 

 
1. Plans & Specifications for the CITY OF GREENFIELD ATP SIDEWALK AND BIKE 

ROUTE PROJECT ATPL-6143 (064) as Prepared by _MNS Engineers  Dated 
____________________, including all issued addendums. 
 

2. All provisions of this Contract. 
 

3. All requirements required under the ATP Grant Program, the funding grant for this 
project, as described herein.  
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EXHIBIT B 

Compensation and Method of Payment 
 
 

 
Base Services – Unit Price Contract.  City hereby agrees to pay Contractor a Unit Price 
Contract amount of _____________________________________________________  
DOLLARS ($_________________) for the Base Services as identified in Exhibit A, and 
as further broken down by Bid items in the Bid Sheet on the Contractor’s Proposal.  
Contractor shall invoice City based on a percent completion basis of each task identified 
in the Base Services of Exhibit A based on the following cost allocation by task.  
Reallocation of funds from one task to another shall be by written amendment to this 
Agreement only (Approved Contract Change Order). 
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EXHIBIT C 

Listing of Subcontractors and Key Personnel 
 
 

As described in the Contractor’s Proposal
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EXHIBIT D 

Items Provided by City 
 
 

Not Applicable 
 
 



 

CITY OF GREENFIELD    
[NAME OF CONTRACTOR] 
 

 D-12 

 

EXHIBIT E 
Insurance Requirements 

Insurance Requirements for Construction Contracts 
Contractor shall procure and maintain for the duration of the contract, and for 2 years thereafter, insurance against 
claims for injuries to persons or damages to property which may arise from or in connection with the performance of 
the work hereunder by Contractor, his agents, representatives, employees, or subcontractors. 
 
MINIMUM SCOPE AND LIMIT OF INSURANCE 
 
Coverage shall be at least as broad as: 

1. Commercial General Liability (CGL): Insurance Services Office Form CG 00 01 covering CGL on an 
“occurrence” basis, including products and completed operations, property damage, bodily injury and 
personal & advertising injury with limits no less than $5,000,000 per occurrence. If a general aggregate 
limit applies, either the general aggregate limit shall apply separately to this project/location or the general 
aggregate limit shall be twice the required occurrence limit. 

 
2. Automobile Liability: Insurance Services Office Form Number CA 0001 covering Code 1 (any auto), with 

limits no less than $5,000,000 per accident for bodily injury and property damage. 
 

3. Workers’ Compensation insurance as required by the State of California, with Statutory Limits, and 
Employers’ Liability insurance with a limit of no less than $1,000,000 per accident for bodily injury or 
disease. 

 
4. Builder’s Risk (Course of Construction) insurance utilizing an “All Risk” (Special Perils) coverage form, with 

limits equal to the completed value of the project and no coinsurance penalty provisions. 
 

5. Surety Bonds as described below. 
 

6. Professional Liability (if Design/Build), with limits no less than $1,000,000 per occurrence or claim, and 
$2,000,000 policy aggregate. 

 
7. Contractors’ Pollution Legal Liability and/or Asbestos Legal Liability and/or Errors and Omissions (if project 

involves env i ronmenta l   hazards)  with  limits  no  less  than  $1,000,000  per  occurrence  or  claim,  
and $2,000,000 policy aggregate. 

 
If Contractor maintains higher limits than the minimums shown above, the City of Greenfield requires and shall be 
entitled to coverage for the higher limits maintained by the Contractor. Any available insurance proceeds in excess of 
the specified minimum limits of insurance and coverage shall be available to the City. 
 
Deductibles and Self-Insured Retentions 
Any deductibles or self-insured retentions must be declared to and approved by the City of Greenfield. At the option 
of the City of Greenfield, either:  Contractor shall cause the insurer shall reduce or eliminate such deductibles or self- 
insured retentions as respects the City of Greenfield, its officers, officials, employees, and volunteers; or the 
Contractor shall provide a financial guarantee satisfactory to the City of Greenfield guaranteeing payment of losses 
and related investigations, claim administration, and defense expenses. 
 
Other Insurance Provisions 
The insurance policies are to contain, or be endorsed to contain, the following provisions: 
 

1.    The City of Greenfield, its officers, officials, employees, and volunteers are to be covered as additional 
insureds on the CGL policy with respect to liability arising out of with respect to liability arising out of work or 
operations performed by or on behalf of the Contractor including materials, parts, or equipment furnished in 
connection with such work or operations and automobiles owned, leased, hired, or borrowed by or on behalf 
of the Contractor. General liability coverage can be provided in the form of an endorsement to Contractor’s 
i n s u r a n c e (at least as broad as ISO Form CG 20 10, CG 11 85 or both CG 20 10 and CG 20 37 
forms if later revisions used). 

 
Revised 5/27/16 
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2. For any claims related to this project, Contractor insurance coverage shall be primary insurance as respects 
the City of Greenfield, its officers, officials, employees, and volunteers. Any insurance or self-insurance 
maintained by the City of Greenfield, its officers, officials, employees, or volunteers shall be excess of t’s 
insurance and shall not contribute with it. 

 
3. Each insurance policy required by this clause shall provide that coverage shall not be canceled, except with 

notice to the City of Greenfield. 
 

Builder’s Risk (Course of Construction) Insurance 
Contractor may submit evidence of Builder’s Risk insurance in the form of Course of Construction coverage. Such 
coverage shall name the City of Greenfield as a loss payee as their interest may appear. 

 
If the project does not involve new or major reconstruction, at the option of the City of Greenfield, an Installation 
Floater may be acceptable. For such projects, a Property Installation Floater shall be obtained that provides for the 
improvement, remodel, modification, alteration, conversion or adjustment to existing buildings, structures, processes, 
machinery and equipment. The Property Installation Floater shall provide property  damage  coverage  for  any 
building, structure, machinery or equipment damaged, impaired, broken, or destroyed during the performance of the 
Work, including during transit, installation, and testing at the City of Greenfield site. 

 
Claims Made Polices 
If any coverage required is written on a claims-made coverage form: 

 
1. The retroactive date must be shown, and this date must be before the execution date of the contract or the 

beginning of contract work. 
 

2. Insurance must be maintained and evidence of insurance must be provided for at least five (5) years after 
completion of contract work. 

 
3. If coverage is canceled or non-renewed, and not replaced with another claims-made policy form with a 

retroactive date prior to the contract effective, or start of work date, Contractor must purchase extended 
reporting period coverage for a minimum of five (5) years after completion of contract work. 

 
4. A copy of the claims reporting requirements must be submitted to the City of Greenfield for review. 

 
5. If the services involve lead-based paint or asbestos identification/remediation, the Contractor Pollution 

Liability policy shall not contain lead-based paint or asbestos exclusions. If the services involve mold 
identification/remediation, the s Pollution Liability policy shall not contain a mold exclusion, and the definition 
of Pollution shall include microbial matter, including mold. 

 
Acceptability of Insurers 
Insurance is to be placed with insurers with a current A.M. Best rating of no less than A: VII, unless otherwise 
acceptable to the City of Greenfield. 

 
Waiver of Subrogation 
Contractor hereby agrees to waive rights of subrogation which any insurer of Contractor may acquire from Contractor 
by virtue of the payment of any loss. Contractor agrees to obtain any endorsement that may be necessary to affect 
this waiver of subrogation. The Workers’ Compensation policy shall be endorsed with a waiver of subrogation in favor 
of the City of Greenfield for all work performed by the Contractor, its employees, agents and subcontractors. 

 
Verification of Coverage 
Contractor shall furnish the City of Greenfield with original certificates and amendatory endorsements, or copies of 
the applicable insurance language, effecting coverage required by this contract. All certificates and endorsements 
are to be received and approved by the City of Greenfield before work commences. However, failure to obtain the 
required documents prior to the work beginning shall not waive Contractor obligation to provide them. The City of 
Greenfield reserves the right to require complete, certified copies of all required insurance policies, including 
endorsements, required by these specifications, at any time. 

 
Subcontractors 
Contractor shall require and verify that all subcontractors maintain insurance meeting all the requirements stated 
herein, and Contractor shall ensure that City of Greenfield is an additional insured on insurance required from 
Revised 5/27/16 
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subcontractors. For CGL coverage subcontractors shall provide coverage with a format least as broad as CG 20 38 
04 13. 
 
Surety Bonds 
Contractor shall provide the following Surety Bonds: 

1. Bid bond 
2. Performance bond 
3. Payment bond 
4. Maintenance bond 

The Payment Bond and the Performance Bond shall be in a sum equal to the contract price. If the Performance 
Bond provides for a one-year warranty a separate Maintenance Bond is not necessary. If the warranty period 
specified in the contract is for longer than one year a Maintenance Bond equal to 10% of the contract price is 
required. Bonds shall be duly executed by a responsible corporate surety, authorized to issue such bonds in the 
State of California and secured through an authorized agent with an office in California. 
 
Special Risks or Circumstances 
The City reserves the right to modify these requirements, including limits, based on the nature of the risk, prior 
experience, insurer, coverage, or other circumstances. 

 
Revised 5/27/16 
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EXHIBIT F 
 

ATP Grant Requirements 
 
The Contractor shall, in addition to all other requirements of this contract, provide and perform the 
following: 
 

1. Provide regularly updated schedules of work suitable to be forwarded by e-mail to the Grant 
Administrator. 
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EXHIBIT G 
Federal Procurement Requirements 

 
 

NOT APPLICABLE 

 

 

 



 

CITY OF GREENFIELD    
[NAME OF CONTRACTOR] 

 

 
 

CONTRACTOR SERVICES AGREEMENT E-4  

 

SECTION B – Bonding Requirements 
Surety Bonds 
 
Contractor shall provide the following Surety Bonds: 

1. Bid bond 
2. Performance bond 
3. Payment bond 
4. Maintenance bond (Not Applicable This Contract) 

 

The Payment Bond and the Performance Bond shall be in a sum equal to the contract price. If the 
Performance Bond provides for a one-year warranty a separate Maintenance Bond is not 
necessary. If the warranty period specified in the contract is for longer than one year a 
Maintenance Bond equal to 10% of the contract price is required. Bonds shall be duly 
executed by a responsible corporate surety, authorized to issue such bonds in the State of 
California 
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 B2 CALIFORNIA BIDDER'S BOND 

BOND NO. __________________ 

AMOUNT: $__________________ 

KNOW ALL MEN BY THESE PRESENTS, that ______________________________________________ 

___________________________________________________________________________________ 

hereinafter called the PRINCIPAL, and ____________________________________________________ 

___________________________________________________________________________________ 

a corporation duly organized under the laws of the State of ____________________________________. 

having its principal place of business at ____________________________________________________ 

_______________________________ in the State of ________________________________________. 

And authorized to do business in the State of California (hereinafter called the SURETY). As SURETY, are held 
and firmly bound unto _____________________________________________________________ 
 
Hereinafter called the OBLIGEE, in the sum of ______________________________________________ 
 
____________________________________________Dollars ($_____________________) 
 
for the payment of which we bind ourselves, the said PRINCIPAL and the said SURETY, our heirs, executors, 
administrators, successors, and assigns, jointly and severally, firmly by these presents. 
 
THE CONDITION OFTHISBONDIS SUCH THAT: 
WHEREAS, the PRINCIPAL is herewith submitting his or its Bid Proposal for 
 
__________________________________________________________________________________ 
 
____________________________________________________________________________________ 
 
said Bid Proposal, by reference thereto, being hereby made a part hereof. 
 
Now, therefore, if said Bid Proposal shall be rejected, or in the alternate, if said Bid Proposal shall be 
accepted by the OBLIGEE and the PRINCIPAL shall sign and deliver a Contract, in the form of Contract 
attached hereto and shall execute and deliver Performance and Payment Bonds in the forms attached hereto 
(all completed in accordance with said Bid Proposal), and shall in all other respects perform the agreement 
created by the acceptance of said Bid Proposal, or in the event of the failure of the PRINCIPAL to enter into 
such Contract and give such bond, if the PRINCIPAL shall pay to the OBLIGEE the difference, not to exceed 
the penalty hereof, between the amount specified in said Bid Proposal and the amount for which OBLIGEE 
may legally contract with another party to perform the work covered by said Bid Proposal, if the latter 
amount be in excess of the former. 
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Then, this obligation shall be null and void, otherwise the same shall remain in force and effect; it being 
expressly understood and agreed that the liability of the SURETY for any and all default of the 
PRINCIPAL hereunder shall be the amount of this obligation as herein stated. 
 
The SURETY, for value received, hereby stipulates and agrees that the obligations of said SURETY and 
its Bond shall be in no way impaired or affected by any extension of the time within which the OBLIGEE 
may Accept such Bid Proposal, and said SURETY does hereby waive notice of any such extension. 
 
IN WITNESS THEREOF, the above-bounded parties have executed this instrument under their several 
seals, the name and corporate seal of each corporate party being hereto affixed and those presents duly 
signed by its undersigned representative, pursuant to authority of its governing body. 
 
Signed and sealed this _______ day of ______________________J 20______. 
 
 
_____________________________________ 
Principal 
 
By   __________________________________ 
 
 
______________________________________ 
SURETY 
 
By  ___________________________________ 
 Attorney-in-Fact 
 
The rate of premium on this bond is _________________________________ per thousand. 
 
Total amount of premium charged $ _____________________________________________. 
 

END OF SECTION 
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B3 CALIFORNIA PAYMENT BOND 

BOND NO. _____________________ 
 
AMOUNT: $ ____________________ 
 

KNOW ALL MEN BY THESE PRESENTS, that ______________________________________________ 

___________________________________________________________________________________ 

hereinafter called the PRINCIPAL, and ____________________________________________________ 

___________________________________________________________________________________ 

a corporation duly organized under the laws of the State of ____________________________________. 

hereinafter called the SURETY, and authorized to transact business within the State of California, as 
SURETY,  
 
are held and firmly bound unto ____________________________________________________________  
 
as OWNER (Obligee), in the sum of: 
 
____________________________________________Dollars ($_____________________) 
 
lawful money of the United States of America, for the payment of which, well and truly be made to the 
OWNER, the CONTRACTOR and the SURETY bind themselves and each of their heirs, executors, 
administrators, successors, and assigns, jointly and severally, firmly by these presents as follows: 
 
THE CONDITION OF THE ABOVE OBLIGATION IS SUCH THAT: 
 
WHEREAS, the CONTRACTOR has executed and entered into a certain Contract hereto, attached, with 
the 
OWNER, dated ______________________, 20________, for 
 

___________________________________________________________________________________ 

___________________________________________________________________________________ 

That, if said CONTRACTOR, or his heirs, executors, administrators, successors or assigns, or 
subcontractors, shall fail to pay any of the persons named in Section 3181 of the Civil Code of the State 
of California, or for any amounts required to be deducted, withheld, and paid over to the Unemployment 
Development Department with respect to work or labor performed by any such claimant, or for any 
amounts required to be deducted, withheld, and paid over to the Employment Development Department 
from the wages of employees of the CONTRACTOR and his subcontractors pursuant to Section 13020 of 
the Unemployment Insurance Code, with respect to such work and labor that the Surety or Sureties will 
pay for the same, in an aggregate amount not exceeding the sum specified in this bond, and also, in case 
suit is brought upon the bond, a reasonable attorney's fee, to be fixed by the Court in accordance with 
Section 3250 of the Civil Code of the State of California.   
 
That, this bond shall inure to the benefit of any of the persons named in Section 3181 of the Civil Code of 
the State of California so as to give a right of action to such persons or their assigns in any suit brought 
upon this bond.  
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IN WITNESS THEREOF, the above-bounded parties have executed this instrument under their several 
seals, the name and corporate seal of each corporate party being hereto affixed and those presents duly 
signed by its undersigned representative, pursuant to authority of its governing body. 
 
Signed and sealed this _______ day of ______________________, 20______. 
 
CONTRACTOR 
 
_____________________________________ 
 
By   __________________________________(SEAL) 
 
 
______________________________________ 
Attest 
 
 
SURETY 
 
_____________________________________ 
 
By   __________________________________(SEAL) 
 
 
______________________________________ 
Attest 
 
 
 
APPROVED AS TO FORM:    __________________________, 20____________ 
  
______________________________________________ 
OWNER 
 
 
The rate of premium on this bond is _________________________________ per thousand. 
 
Total amount of premium charged $ _____________________________________________. 
 

END OF SECTION 
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SECTION C - GENERAL CONDITIONS 

 

These General Conditions contain contractual-legal Articles that establish the requirements and conditions 
governing responsibility, policy, and procedures that apply during the construction and warranty period.  This 
part of the Contract Documents is preprinted.  Any modifications to the following Articles that are special to 
the project under consideration will be made in the Supplementary Conditions.  Requirements and conditions 
that have special significance to the Contract for the contemplated work on this project are as set forth in the 
remaining sections of these Contract Documents. 

C1 DEFINITIONS 

Wherever in the Contract Documents the following terms are used, the intent and meaning shall be 
interpreted as follows: 

1. AS APPROVED 

The words "as approved", unless otherwise qualified, shall be understood to be followed by the 
words "by the Engineer". 

2. AS SHOWN, AND AS INDICATED 

The words "as shown" and "as indicated" shall be understood to be followed by the words "on the 
Drawings". 

3. BIDDER 

The person or persons, partnership, firm, or corporation submitting a Proposal for the work 
contemplated. 

4. CONTRACT 

The "Contract" is the written agreement covering the performance of the work and the furnishing of 
labor, materials, incidental services, tools, and equipment in the construction of the work.  It includes 
supplemental agreements amending or extending the work contemplated and which may be required 
to complete the work in a substantial and acceptable manner.  Supplemental agreements are written 
agreements covering alterations, amendments, or extensions to the Contract and include Contract 
Change Orders. 

5. CONTRACT DOCUMENTS 

The "Contract Documents" consist of the Bidding Requirements, Contract forms, Conditions of the 
Contract, the Specifications, and the Drawings, including all modifications thereof incorporated into 
the Documents before their execution, and including all other requirements incorporated by specific 
reference thereto.  These form the Contract. 

6. CONTRACTOR 

The person or persons, partnership, firm, or corporation who enters into the Contract awarded him 
by the Owner. 

7. DAYS 

Unless otherwise specifically stated, the terms "days" will be understood to mean calendar days. 
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8. DRAWINGS 

The term "Drawings" refers to the official Drawings, profiles, cross sections, elevations, details, 
and other working drawings and supplementary drawings, or reproductions thereof, signed by 
the Engineer, which show the locations, character, dimensions, and details of the work to be 
performed.  Drawings may either be bound in the same book as the balance of the Contract 
Documents or bound in separate sets, and are a part of the Contract Documents, regardless of 
the method of binding. 

9. ENGINEER 

The person or organization identified as such in the Contract Documents.  The term "Engineer" 
means the Engineer or his authorized representative. 

10. NOTICE 

The term "notice" or the requirement to notify, as used in the Contract Documents or applicable state 
or federal statutes, shall signify a written communications delivered in person or by certified or 
registered mail to the individual, or to a member of the firm, or to an officer of the corporation for 
whom it is intended.  Certified or registered mail shall be addressed to the last business address 
known to him who gives the notice. 

11. OR EQUIVALENT 

The term "or equivalent" (or the term “or equal”) shall be understood to indicate that the 
"equivalent" product is the same or better than the product named in function, performance, 
reliability, quality, and general configuration.  Determination of equality in reference to the project 
design requirements will be made by the Engineer.  Such "equivalent" products shall not be 
purchased or installed by the Contractor without the Engineer's written approval. 

12. OWNER 

The person, organization, or public body identified as such in the Contract Documents. 

13. PLANS  (See DRAWINGS) 

14. SPECIFICATIONS 

The term "Specifications" refers to the terms, provisions, and requirements contained herein.  Where 
standard specifications, such as those of ASTM, AASHTO, etc., have been referred to, the applicable 
portions of such standard specifications shall become a part of these Contract Documents. 

15. SUBSTANTIAL COMPLETION 

"Substantial completion" shall be that degree of completion of the project or a defined portion of the 
project, sufficient to provide the Owner, at his discretion, the full-time use of the project or defined 
portion of the project for the purposes for which it was intended. 

16. WORK 

The word "work" within these Contract Documents shall include all material, labor, tools, and all 
appliances, machinery, transportation, and appurtenances necessary to perform and complete the 
Contract, and such additional items not specifically indicated or described which can be reasonably 
inferred as belonging to the item described or indicated and as required by good practice to provide a 
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complete and satisfactory system or structure.  As used herein, "provide" shall be understood to 
mean "provide complete in-place", that is, "furnish and install". 

C2 CONTRACT DOCUMENTS 

17. INTENT OF CONTRACT DOCUMENTS and CONTRACT AWARD 

The Contract Documents are complementary, and what is called for by one shall be as binding as if 
called for by all.  The intent of the Documents is to include all work (except specific items to be 
furnished by the Owner) necessary for completion of the Contract.  Materials or worked described in 
words which so applied have a well known technical and trade meaning shall be held to refer to such 
recognized standards. 

The right is reserved to reject any or all proposals. 

The award of the contract, if it be awarded, will be to the lowest responsible and responsive Bidder, 
determined as provided on the Bid Proposal form, whose proposal complies with all the requirements 
prescribed. Such award, if made, will be made within the number of days stated in the proposal form.  

18. DISCREPANCIES AND OMISSIONS 

Any discrepancies or omissions found in the Contract Documents shall be reported to the Engineer 
immediately.  The Engineer will clarify discrepancies or omissions, in writing, within a reasonable 
time. 

In resolving inconsistencies among two or more sections of the Contract Documents, precedence 
shall be given in the following order: 

A. CONTRACT 
B. SUPPLEMENTARY CONDITIONS 
C. INSTRUCTIONS TO BIDDERS 
D. GENERAL CONDITIONS 
E. SPECIFICATIONS 
F. DRAWINGS 

 
Figure dimensions on Drawings shall take precedence over scale dimensions; detailed Drawings shall 
take precedence over general Drawings. 

19. ALTERATIONS 

The Owner, without invalidating the Contract, may order changes in the work within the general 
scope of the Contract by altering, adding to, or deducting from the work, the Contract being adjusted 
accordingly.  All such work shall be executed under the conditions of the original Contract, except as 
specifically adjusted at the time of ordering such change. 

In giving instructions, the Engineer may order minor changes in the work not involving extra cost and 
not inconsistent with the purposes of the project, but otherwise, except in an emergency 
endangering life or property, additions or deductions from the work shall be performed only in 
pursuance of an approved Change Order from the Owner, signed or countersigned by the Engineer, 
or a Change Order from the Engineer stating that the Owner has authorized the deduction, addition, 
or change, and no claim for additional payment shall be valid unless so ordered. 

If the work is reduced by alterations, such actions shall not constitute a claim for damages based on 
loss of anticipated profits. 
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20. VERIFICATION OF CONTRACT DOCUMENTS 

The Contractor shall thoroughly examine and become familiar with all of the various parts of these 
Contract Documents and determine the nature and location of the work, the general and local 
conditions, and all other matters which can in any way affect the work under this Contract.  Failure to 
make an examination necessary for this determination shall not release the Contractor from the 
obligations of this Contract.  The Contractor warrants that no verbal agreement or conversation with 
any officer, agent, or employee of the Owner, or with the Engineer either before or after the 
execution of this Contract, has affected or modified any of the terms or obligations herein contained. 

21. DOCUMENTS TO BE KEPT ON THE JOBSITE 

The Contractor shall keep one copy of the Contract Documents on the jobsite, in good order, 
available to the Engineer and to his representatives. 

22. ADDITIONAL CONTRACT DOCUMENTS 

The Engineer will furnish to the Contractor on request and free of charge, six copies of the Contract 
Documents and six sets of full-size Drawings.  Additional copies of Contract Documents or Drawings 
may be obtained on request by paying the actual cost of reproducing the Contract Documents or 
Drawings. 

23. OWNERSHIP OF DRAWINGS 

All Drawings, Plans, Specifications, and copies thereof furnished by the Engineer are his property.  
They are not to be used on other work and, with the exception of the signed Contract set, are to be 
returned to him on request at the completion of the work.  Any reuse of these materials without 
specific written verification or adaptation by the Engineer will be at the risk of the user and without 
liability or legal expense to the Engineer. 

C3 THE ENGINEER 

24. AUTHORITY OF THE ENGINEER 

The Engineer shall be the Owner's representative during the construction period.  His authority and 
responsibility shall be limited to the provisions set forth in these Contract Documents.  The Engineer 
shall have the authority to reject work and materials whenever such rejection may be necessary to 
ensure execution of the Contract in accordance with the intent of the Contract Documents. 

25. DUTIES AND RESPONSIBILITIES OF THE ENGINEER 

The Engineer will make periodic visits to the site of the project to observe the progress and quality of 
the work and to determine, in general, if the work is proceeding in accordance with the intent of the 
Contract Documents.  He shall not be required to make comprehensive or continuous inspections to 
check quality or quantity of the work, and he shall not be responsible for construction means, 
methods, techniques, sequences, or procedures, or for safety precautions and programs in 
connection with the work.  Visits and observations made by the Engineer shall not relieve the 
Contractor of his obligation to conduct comprehensive inspections of the work and to furnish 
materials and perform acceptable work, and to provide adequate safety precautions, in conformance 
with the intent of the Contract. 

The Engineer will make decisions, in writing, on all claims of the Owner or the Contractor arising from 
interpretation or execution of the Contract Documents.  Such decisions shall be necessary before the 
Contractor can receive additional money under the terms of the Contract.  Changes in work ordered 
by the Engineer will be made in compliance with Article ALTERATIONS. 
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One or more inspectors may be assigned to observe the work and to act in matters of construction 
under this Contract.  It is understood that such inspectors shall have the power to issue instructions 
and make decisions within the limitations of the authority of the Engineer.  Such inspection shall not 
relieve the Contractor of his obligations to conduct comprehensive inspections of the work and to 
furnish materials and perform acceptable work, and to provide adequate safety precautions, in 
conformance with the intent of the Contract. 

26. REJECTED MATERIAL 

Any material condemned or rejected by the Engineer or his authorized inspector because of 
nonconformity with the Contract Documents shall be removed at once from the vicinity of the work 
by the Contractor at his own expense, and the same shall not be used on the work. 

27. UNNOTICED DEFECTS 

Any defective work or material that may be discovered by the Engineer before the final acceptance of 
work, or before final payment has been made, or during the guarantee period, shall be removed and 
replaced by work and materials which shall conform to the provisions of the Contract Documents.  
Failure on the part of the Engineer to condemn or reject bad or inferior work or materials shall not be 
construed to imply acceptance of such work or materials.  The Owner shall reserve and retain all of 
its rights and remedies at law against the Contractors and its Surety for correction of any and all 
latent defects discovered after the guarantee period. 

28. RIGHT TO RETAIN IMPERFECT WORK 

If any part or portion of the work done or materials furnished under this Contract shall prove 
defective and not in accordance with the Drawings and Specifications, and if the imperfection in the 
same shall not be of sufficient magnitude or importance as to make the work dangerous or 
unsuitable, or if the removal of such work will create conditions which are dangerous or undesirable, 
the Owner shall have the right and authority to retain such work but shall make such deductions in 
the final payment therefore as may be just and reasonable. 

29. LINES AND GRADES 

Lines and grades shall be established as provided in the Supplementary Conditions.  All stakes, 
marks, and other information shall be carefully preserved by the Contractor, and in case of their 
careless or unnecessary destruction or removal by him or his employees, such stakes, marks, and 
other information will be replaced by the Engineer at the Contractor's expense. 

30. SHOP DRAWING SUBMITTAL PROCEDURE 

The Contractor shall submit, in quintuplicate, to the Engineer for his review, such shop drawings, 
electrical diagrams, and catalog cuts for fabricated items and manufactured items (including 
mechanical and electrical equipment) required for the construction.  Shop drawings shall be 
submitted in sufficient time to allow the Engineer not less than 20 regular working days for examining 
the shop drawings. 

These shop drawings shall be accurate, distinct, and complete, and shall contain all required 
information, including satisfactory identification of items, units, and assemblies in relation to the 
Contract Drawings and Specifications. 

Unless otherwise approved by the Engineer, shop drawings shall be submitted only by the Contractor, 
who shall indicate by a signed stamp on the shop drawings, or other approved means, that he (the 
Contractor) has checked the shop drawings, and that the work shown is in accordance with Contract 
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requirements and has been checked for dimensions and relationship with work of all other trades 
involved.   

The practice of submitting incomplete or unchecked shop drawings for the Engineer to correct or 
finish will not be acceptable, and shop drawings which, in the opinion of the Engineer, clearly indicate 
that they have not been checked by the Contractor will be considered as not complying with the 
intent of the Contract Documents and will be returned to the Contractor for resubmittal in the proper 
form. 

When the shop drawings have been reviewed by the Engineer, two sets of submittals will be returned 
to the Contractor appropriately stamped.  If major changes or corrections are necessary, the shop 
drawing may be rejected and one set will be returned to the Contractor with such changes or 
corrections indicated, and the Contractor shall correct and resubmit the shop drawings in 
quadruplicate, unless otherwise directed by the Engineer.  No changes shall be made by the 
Contractor to resubmitted shop drawings other than those changes indicated by the Engineer, unless 
such changes are clearly described in a letter accompanying the resubmitted shop drawings. 

The review of such shop drawings and catalog cuts by the Engineer shall not relieve the Contractor 
from responsibility for correctness of dimensions, fabrication details, and space requirements, or for 
deviations from the Contract Drawings or Specifications, unless the Contractor has called attention to 
such deviations in writing by a letter accompanying the shop drawings and the Engineer approves the 
change or deviation in writing at the time of submission; nor shall review by the Engineer relieve the 
Contractor from the responsibility for errors in the shop drawings.  When the Contractor does call 
such deviations to the attention of the Engineer, the Contractor shall state in his letter whether or not 
such deviations involve any deduction or extra cost adjustment. 

Submittals that include shop drawings required for this project include concrete mix 
design, asphalt concrete mix design, sign schedule and vendor information, fence 
information, striping/legend paint, detailed traffic control sketches for each location. 

31. DETAIL DRAWINGS AND INSTRUCTIONS 

The Engineer will furnish, with reasonable promptness, additional instructions by means of Drawings 
or otherwise, if, in the Engineer's opinion, such are required for the proper execution of the work.  All 
such Drawings and instructions will be consistent with the Contract Documents, true developments 
thereof, and reasonable inferable therefrom. 

C4 THE CONTRACTOR AND HIS EMPLOYEES 

32. CONTRACTOR, AN INDEPENDENT AGENT 

The Contractor shall perform all work under this Contract as an Independent Agent and shall not be 
considered as an agent of the Owner, nor shall the Contractor's subcontractors or employees be 
subagents of the Owner. 

33. SUBCONTRACTING 

The Contractor shall not employ any subcontractors that are not properly licensed.  Changes of 
subcontractors listed with the Proposal shall be made only with the approval of the Owner. 

The Contractor agrees that he is as fully responsible to the Owner for the acts and omissions of his 
subcontractors and of persons either directly or indirectly employed by them as he is for the acts and 
omissions of persons directly employed by him. 
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Nothing contained in the Contract Documents shall create any contractual relation between any 
subcontractor and the Owner. 

34. INSURANCE AND LIABILITY 

SEE EXHIBIT E 

35. INDEMNITY 

SEE EXHIBIT E 

36. TAXES AND CHARGES 

The Contractor shall pay all state and local sales and use taxes on items, and in a manner as required 
by the laws and statutes of the State of California and its political subdivisions.  The Contractor shall 
withhold and pay any and all withholding taxes, whether State or Federal, and pay all Social Security 
charges and also all State Unemployment Compensation charges, and pay or cause to be withheld, as 
the case may be, any and all taxes, charges, or fees, or sums whatsoever, which are now or may 
hereafter be required to be paid or withheld under any laws. 

37. ORDINANCES, PERMITS, AND LICENSES 

The Contractor shall keep himself fully informed of all local ordinances, as well as state and federal 
laws, which in any manner affect the work herein specified.  The Contractor shall at all times comply 
with said ordinances, laws, and regulations, and protect and indemnify the Owner and its officers and 
agents against any claim or liability arising from or based on the violation of any such laws, 
ordinances, or regulations.  All permits, licenses, and inspection fees necessary for prosecution and 
completion of the work shall be secured and paid for by the Contractor, unless otherwise specified. 

38. SUPERINTENDENCY 

The Contractor shall keep on the work, during its progress, competent supervisory personnel.  The 
Contractor shall designate, in writing, before starting work, an authorized representative who shall 
have complete authority to represent and to act for the Contractor.  The Contractor shall give 
efficient supervision to the work, using his best skill and attention.  The Contractor shall be solely 
responsible for all construction means, methods, techniques, and procedures, and for providing 
adequate safety precautions and coordinating all portions of the work under Contract. 

39. RECEPTION OF ENGINEER'S DIRECTIONS 

The superintendent, or other duly authorized representative of the Contractor, shall represent the 
Contractor in all directions given to him by the Engineer.  Such directions of major importance will be 
confirmed in writing.  Any direction will be so confirmed, in each case, on written request from the 
Contractor. 

40. SANITATION 

Sanitary conveniences conforming to state and local codes shall be erected and maintained by the 
Contractor at all times while workers are employed on the work.  The sanitary convenience facilities 
shall be as approved by the Engineer. 

41. EMPLOYEES 
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The Contractor shall employ only competent, skillful workers to do the work, and whenever any 
person shall appear to be incompetent or to act in a disorderly or improper manner, such person shall 
be removed from the work.  SEE CONTRACT 

42. REQUIREMENTS OF CALIFORNIA LAW FOR PUBLIC CONTRACTS 

When the Contract Documents concern public works of the state or any county, municipality, or 
political subdivision created by its laws, the applicable statutes of the State of California shall apply.  
All parties to this Contract shall determine the contents of all applicable statutes and comply with 
their provisions throughout the performance of the Contract. 

A. APPRENTICES 

Section 1773.3 of the California Labor Code requires the Owner to notify the Division of 
Apprenticeship Standards of award of public work contracts which fall within the jurisdiction 
of Section 1777.5 of the Labor code. 

The Contractor's attention is directed to Sections 1777.5, 1777.6, and 1777.7 of the 
California Labor Code and Title 8, California Administrative Code Section 200 et seq 
concerning employment of apprentices by the Contractor and his subcontractors.  To insure 
compliance and complete understanding of the law regarding apprentices, and specifically 
the required ratio thereunder, the Contractor (and subcontractors) should, where some 
question exists, contact the Division of Apprenticeship Standards prior to commencement of 
the work.  Responsibility for compliance with this paragraph 42A lies solely with the 
Contractor.  The Owner's policy is to encourage the employment and training of apprentices 
on its construction contracts as may be permitted under local apprenticeship standards. 

In general, Section 1777.5 requires that the Contractor and subcontractors follow specific 
procedures to determine the number of apprentices that must be employed and, under 
certain conditions, to contribute to funds established for administration of apprenticeship 
programs. 

Excerpts from the California Labor Code and other information regarding the employment of 
apprentices on public work may be obtained from the Division of Apprenticeship Standards, 
455 Golden Gate Avenue, San Francisco, California or one of its branch offices. 

B. LABOR DISCRIMINATION AND UNLAWFUL EMPLOYMENT PRACTICES 

Attention is directed to the Section 1735 of the Labor Code which states: 

"No discrimination shall be made in the employment of persons upon public works 
because of the race, religious creed, color, national origin, ancestry, physical 
handicap, medical condition, marital status, or sex of such persons, except as 
provided in Section 12940 of the California Government Code, and every contractor 
for public works violating this section is subject to all the penalties imposed for 
violation of this chapter." 

Attention is also directed to Section 12940 of the California Government Code which, 
although not specifically concerned with public works contracts, enumerates unlawful 
employment practices applicable to all employers in the State of California. 

C. HOURS OF LABOR 

Eight hours' labor constitutes a legal day's work.  The Contractor shall forfeit, as penalty to 
the Owner, $25 for each workman employed in the execution of the Contract, by him or by 
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any subcontractor under him, for each calendar day during which any workman is required or 
permitted to labor more than 8 hours in violation of the provisions of the Labor Code and, in 
particular, Section 1810 to Section 1815 thereof, inclusive. 

D. PREVAILING WAGES AND PAYROLL RECORDS 

SEE CONTRACT. 

E. ASSIGNMENT OF CLAIMS 

California Government Code Section 4551 requires that the following provision be included in 
public works contracts: 

"In entering into a public works contract or a subcontract to supply goods, services, 
or materials pursuant to a public works contract, the Contractor or subcontractor 
offers and agrees to assign to the awarding body all rights, title, and interest in and 
to all causes of action it may have under Section 4 of the Clayton Act (15 U.S.C. Sec. 
15) or under the Cartwright Act (Chapter 2 commencing with Section 16700 of Part 2 
of Division 7 of the Business and Professions Code), arising from purchases of goods, 
services, or materials pursuant to the public works contract or the subcontract.  This 
assignment shall be made and become effective at the time the awarding body 
tenders final payment to the Contractor, without further acknowledgment by the 
parties." 

F. TRENCH SAFETY PLAN 

In accordance with Section 6705 of the California Labor Code, for trenches 5 feet or more in 
depth, the Contractor shall submit to and receive from the Owner the acceptance of a 
detailed plan showing design of shoring, bracing, sloping, or other provisions to be made for 
worker protection from the hazards of caving ground.  Such plan shall be submitted at least 5 
days before the Contractor intends to begin work on the trenches. 

If such plan varies from the shoring system standards established by the Construction Safety 
Orders, the plan shall be prepared by a registered civil or structural engineer. 

Nothing herein shall be deemed to allow the use of shoring, sloping, or protective system less 
effective than that required by the Construction Safety Orders of the Division of Industrial 
Safety. 

43. EXCAVATION OR TRENCHING PERMIT 

For trenches or excavation 5 feet or deeper, the Contractor shall obtain from the Division of 
Industrial Safety a permit authorizing such construction. 

44. SAFETY 

The Contractor shall be solely and completely responsible for conditions of the jobsite, including 
safety of all persons (including employees) and property during performance of the work.  This 
requirement shall apply continuously and not be limited to normal working hours.  Safety provisions 
shall conform to U.S. Department of Labor (OSHA), the State Occupational Safety and Health Act, 
and all other applicable federal, state, county, and local laws, ordinances, codes, the requirements 
set forth below, and any regulations that may be detailed in other parts of these Documents.  Where 
any of these are in conflict, the more stringent requirement shall be followed.  The Contractor's 
failure to thoroughly familiarize himself with the aforementioned safety provisions shall not relieve 
him from compliance with the obligations and penalties set forth herein. 
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The Contractor shall develop and maintain for the duration of this Contract, a safety program that will 
effectively incorporate and implement all required safety provisions.  The Contractor shall appoint an 
employee who is qualified and authorized to supervise and enforce compliance with the safety 
program. 

The duty of the Engineer to conduct construction review of the Contractor's performance is not 
intended to include a review or approval of the adequacy of the Contractor's safety supervisor, the 
safety program, or any safety measures taken in, on, or near the construction site. 

The Contractor, as a part of his safety program, shall maintain at his office or other well-known place 
at the jobsite, safety equipment applicable to the work as prescribed by the aforementioned 
authorities, all articles necessary for giving first-aid to the injured, and shall establish the procedure 
for the immediate removal to a hospital or a doctor's care of persons (including employees) who may 
be injured on the jobsite. 

If death or serious injuries or serious damages are caused, the accident shall be reported 
immediately by telephone or messenger to both the Engineer and the Owner.  In addition, the 
Contractor must promptly report in writing to the Engineer all accidents whatsoever arising out of, or 
in connection with, the performance of the work whether on, or adjacent to, the site, giving full 
details and statements of witnesses. 

If a claim is made by anyone against the Contractor or any subcontractor on account of any accident, 
the Contractor shall promptly report the facts in writing to the Engineer, giving full details and 
statements of witnesses. 

If a claim is made by anyone against the Contractor or any subcontractor on account of any accident, 
the Contractor shall promptly report the facts in writing to the Engineer, giving full details of the 
claim. 

45. CONTRACTOR'S TOOLS AND EQUIPMENT 

The Contractor's tools and equipment used on the work shall be furnished in sufficient quantity and 
of a capacity and type that will safely perform the work specified, and shall be maintained and used 
in a manner that will not create a hazard to persons or property, or cause a delay in the progress of 
the work. 

46. PROTECTION OF WORK AND PROPERTY 

The Contractor shall at all times safely guard the Owner's property from injury or loss in connection 
with this Contract.  The Contractor shall at all times safely guard and protect from damage his own 
work, and that of adjacent property (as provided by law and the Contract Documents).  All 
passageways, guard fences, lights, and other facilities required for protection by state or municipal 
laws and regulations and local conditions, must be provided and maintained. 

The Contractor shall protect his work and materials from damage due to the nature of the work, the 
elements, carelessness of other Contractors, or from any cause whatever until the completion and 
acceptance of the work.  All loss or damages arising out of the nature of the work to be done under 
these Contract Documents, or from any unforeseen obstruction or defects which may be encountered 
in the prosecution of the work, or from the action of the elements, shall be sustained by the 
Contractor. 

47. RESPONSIBILITY OF CONTRACTOR TO ACT IN EMERGENCY 

In case of an emergency which threatens loss or injury of property, and/or safety of life, the 
Contractor shall act, without previous instructions from the Owner or Engineer, as the situation may 
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warrant.  The Contractor shall notify the Engineer thereof immediately thereafter.  Any claim for 
compensation by the Contractor, together with substantiating documents in regard to expense, shall 
be submitted to the Owner through the Engineer and the amount of compensation shall be 
determined by agreement. 

48. MATERIALS AND APPLIANCES 

Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labor, water, tools, 
equipment, light, power, transportation, and other facilities necessary for the execution and 
completion of the work. 

Unless otherwise specified, all materials shall be new, and both workmanship and materials shall be 
of good quality.  The Contractor, shall, if required, furnish satisfactory evidence as to the kind and 
quality of materials. 

In selecting and/or approving equipment for installation in the project, the Owner and Engineer 
assume no responsibility for injury or claims resulting from failure of the equipment to comply with 
applicable national, state, and local safety codes or requirements, or the safety requirements of a 
recognized agency, or failure due to faulty design concepts, or defective workmanship and materials. 

49. CONTRACTORS' AND MANUFACTURERS' COMPLIANCE WITH STATE SAFETY, OSHA, AND 
OTHER CODE REQUIREMENTS 

The completed work shall include all necessary permanent safety devices, such as machinery guards 
and similar ordinary safety items required by the state and federal (OSHA) industrial authorities and 
applicable local and national codes.  Further, any features of the work (including Owner-select 
equipment) subject to such safety regulations shall be fabricated, furnished, and installed in 
compliance with these requirements.  Contractors and manufacturers of equipment shall be held 
responsible for compliance with the requirements included herein.  Contractors shall notify all 
equipment suppliers and subcontractors of the provisions of this Article. 

50. SEISMIC LOADING DESIGN PROVISIONS 

Machinery, equipment, and components such as tanks, piping, and electrical panels, including their 
supports and anchorages, designed by manufacturers or suppliers, shall be designed in accordance 
with the provisions of the latest edition of the Uniform Building Code to withstand seismic loads in 
addition to other loads.  Design shall be performed by a licensed professional engineer familiar with 
seismic design.  Submittals shall be certified, by the Design Engineer, that designs are in 
conformance with the Uniform Building Codes and that all applicable loads, including seismic, have 
been designed for. 

51. SUBSTITUTION OF MATERIALS 

Except for Owner-selected equipment items, and items where no substitution is clearly specified, 
whenever any material, article, device, product, fixture, form, type of construction, or process is 
indicated or specified by patent or proprietary name, by name of manufacturer, or by catalog 
number, such specifications shall be deemed to be used for the purpose of establishing a standard of 
quality and facilitating the description of the material or process desired.  This procedure is not to be 
construed as eliminating from competition other products of equal or better quality by other 
manufacturers where fully suitable in design, and shall be deemed to be followed by the words "or 
equivalent".  The Bidder may, in such cases, for a period of not less than 35 days after award of the 
contract, submit complete data to the Engineer for consideration for another material, type, or 
process which shall be substantially equivalent in every respect to that so indicated or specified.  
Substitute materials shall not be used unless approved in writing.  The Owner or his authorized agent 
will be the sole judge of the substituted article or material. 
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52. TESTS, SAMPLES, AND INSPECTIONS 

The Contractor shall furnish, without extra charge, the necessary test pieces and samples, including 
facilities and labor for obtaining the same, as requested by the Engineer.  When required, the 
Contractor shall furnish certificates of tests of materials and equipment made at the point of 
manufacture by a recognized testing laboratory. 

For this contract the Contractor shall provide independent testing of concrete and 
compaction of subgrade, aggregate base and asphalt concrete. Contractor shall furnish 
certificates of tests of materials and equipment made at the point of manufacture by a 
recognized testing laboratory. Testing shall be at the rate of: Field sampling (cylinders) 
and break testing of concrete one per plan sheet showing new concrete construction. 
Compaction testing of subgrade, aggregate base and asphalt concrete one each per plan 
sheet showing new curb & gutter, driveway apron or drivewayconstruction, and new AC 
concrete conforms. Engineer may select location to be tested. 

The Owner, Engineer, and authorized government agents and their representatives shall at all times 
be provided safe access to the work wherever it is in preparation or progress, and the Contractor 
shall provide facilities for such access and for inspection, including maintenance of temporary and 
permanent access. 

If the Specifications, the Engineer's instructions, laws, ordinances, or any public authority require any 
work to be specially tested or approved, the Contractor shall give timely notice of its readiness for 
inspection.  Inspections to be conducted by the Engineer will be promptly made, and where 
practicable, at the source of supply.  If any work should be covered up without approval or consent 
of the Engineer, it shall, if required by the Engineer, be uncovered for examination at the Contractor's 
expense. 

Reexamination of questioned work may be ordered by the Engineer, and, if so ordered, the work 
shall be uncovered by the Contractor.  If such work is found to be in accordance with the Contract 
Documents, the Owner will pay the cost of reexamination and replacement.  If such work is found to 
be not in accordance with the Contract Documents, the Contractor shall correct the defective work, 
and the cost of reexamination and correction of the defective work shall be paid by the Contractor. 

53. ROYALTIES AND PATENTS 

The Contractor shall pay all royalty and license fees, unless otherwise specified.  The Contractor shall 
defend all suits or claims for infringement of any patent rights and shall save the Owner and the 
Engineer harmless from loss on account thereof. 

54. CONTRACTOR'S RIGHT TO STOP WORK OR TERMINATE CONTRACT 

If the work should be stopped under an order of any court or other public authority for a period of 
more than 3 months, through no act or fault of the Contractor or of anyone employed by him, or if 
the Engineer should fail to issue any estimate for payment within 15 days after it is due, or if the 
Owner should fail to pay the Contractor within 30 days after the time specified in Article PARTIAL 
PAYMENTS, any sum certified by the Engineer, then the Contractor may, upon 15 days' written notice 
to the Owner and the Engineer, stop work or terminate this Contract and recover from the Owner 
payment for all work executed and any loss sustained upon any plant or material and reasonable 
profit, unless said default has been remedied within said time. 

55. CORRECTION OF DEFECTIVE WORK FOUND DURING WARRANTY PERIOD 

The Contractor hereby agrees to make, at his own expense, all repairs or replacements necessitated 
by defects in materials or workmanship, supplied under terms of this Contract, and pay for any 
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damage to other works resulting from such defects, which become evident within 1 year after the 
date of final acceptance of the work or within 1 year after the date of substantial completion 
established by the Engineer for specified items of equipment, or within such longer period of time as 
may be prescribed by law or by the terms of any applicable special guarantee required by the 
Contract Documents.  The Contractor further assumes responsibility for a similar guarantee for all 
work and materials provided by subcontractors or manufacturers of packaged equipment 
components.  The effective date for the start of the guarantee or warranty period for equipment 
qualifying as substantially complete is defined in Article SUBSTANTIAL COMPLETION, and Article 
SUBSTANTIAL COMPLETION DATE, in these General Conditions.  The Contractor also agrees to hold 
the Owner harmless from liability of any kind arising from damage due to said defects. 

The Contractor shall make all repairs and replacements promptly upon receipt of written order for 
same from the Owner.  If the Contractor fails to make the repairs and replacements promptly, the 
Owner may do the work, and the Contractor and his Surety shall be liable for the cost thereof.  Any 
additional requirements for the project relative to correction of defective work after final acceptance 
are set forth in the Supplementary Conditions. 

C5 PROGRESS OF THE WORK 

56. BEGINNING OF THE WORK 

Before work shall be started and materials ordered, the Contractor shall meet and consult with the 
Owner and/or Engineer relative to materials, equipment, and all arrangements for prosecuting the 
work. 

57. SCHEDULES AND PROGRESS REPORTS 

Prior to starting the construction, the Contractor shall prepare and submit to the Engineer for review, 
a progress schedule showing approximately the dates on which each part or division of the work is 
expected to be started and finished.  The progress schedule shall be brought up to date and 
submitted to the Engineer at the end of each month or at such other times the Engineer may 
request. 

The Contractor shall also forward to the Engineer, at the end of each month, an itemized report of 
the delivery status of major and critical items of purchased equipment and material, including shop 
drawings and the status of shop and field fabricated work.  These progress reports shall indicate the 
date of the purchase order, the correct percentage of completion, estimated delivery, and cause of 
delay, if any. 

If the completion of any part of the work or the delivery of materials is behind the approved 
schedule, the Contractor shall submit in writing a plan acceptable to the Owner and Engineer for 
bringing the work up to schedule. 

The Owner shall have the right to withhold progress payments for the work if the Contractor fails to 
update and submit the progress schedule and reports as specified. 

58. PROSECUTION OF THE WORK 

It is expressly understood and agreed that the time of beginning, rate of progress, and time of 
completion of the work are the essence of this Contract.  The work shall be prosecuted at such time, 
and in or on such part or parts of the project as may be required, to complete the project as 
contemplated in the Contract Documents and the approved construction schedule. 
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If the Contractor desires to carry on work at night or outside the regular hours, he shall give timely 
notice to the Engineer to allow satisfactory arrangements to be made for inspecting the work in 
progress. 

59. ASSIGNMENT 

SEE CONTRACT 

60. OWNER'S RIGHT TO DO WORK 

If the Contractor should, in the opinion of the Engineer, neglect to prosecute the work properly or should 
neglect or refuse at his own cost to take up and replace work as shall have been rejected by the 
Engineer, then the Owner shall notify the Surety of the condition, and after 10 days' written notice to the 
Contractor and the Surety, or without notice if an emergency or danger to the work or public exists, and 
without prejudice to any other right which the Owner may have under the contract, take over that 
portion of the work which has been improperly executed and make good the deficiencies and deduct the 
cost thereof from the payments then or thereafter due the Contractor. 

61. OWNER'S RIGHT TO TRANSFER EMPLOYMENT 

If the Contractor should abandon the work or should be adjudged bankrupt, or if he should make a 
general assignment for the benefit of his creditors, or if a receiver should be appointed on account of his 
insolvency, or if he should persistently or repeatedly refuse or should fail, except in cases for which 
extension of time is provided, to supply enough properly skilled workers or proper materials, or if he 
should fail to make prompt payment to subcontractors for material or labor, or persistently disregard 
laws, ordinances, or the instructions of the Engineer, or otherwise be guilty of a substantial violation of 
any provision of the Contract or any laws or ordinance, then the Owner may, without prejudice to any 
other right or remedy, and after giving the Contractor and Surety 7 days' written notice, transfer the 
employment for said work from the Contractor to the Surety.  Upon receipt of such notice, such Surety 
shall enter upon the premises and take possession of all materials, tools, and appliances thereon for the 
purpose of completing the work included under this Contract and employ, by Contract or otherwise, any 
qualified person or persons to finish the work and provide the materials therefor, in accordance with the 
Contract Documents, without termination of the continuing full force and effect of this Contract.  In case 
of such transfer of employment to such Surety, the Surety shall be paid in its own name on estimates 
according to the terms hereof without any right of the Contractor to make any claim for the same or any 
part thereof. 

In lieu of the foregoing, if the Owner so elects, he may terminate the employment of the Contractor and 
take possession of the premises and of all materials, tools, and appliances thereon and finish the work by 
whatever method he may deem expedient.  In such case, the Contractor shall not be entitled to receive 
any further payment until the work is finished.  If the expense of completing the Contract, including 
compensation for additional managerial and administrative services, shall exceed such unpaid balance, 
the Contractor shall pay the difference to the Owner. 

62. DELAYS AND EXTENSION OF TIME 

If the Contractor is delayed in the progress of the work by any act or neglect of the Owner or the 
Engineer, or by any separate Contractor employed by the Owner, or by strikes, lockouts, fire, unusual 
weather conditions, or unavoidable casualties, the Contractor shall, within 48 hours of the start of the 
occurrence, give notice to the Owner of the cause of the potential delay and estimate the possible time 
extension involved.  Within 7 days after the cause of delay has been remedied, the Contractor shall give 
notice to the Owner of any actual time extension requested as a result of the aforementioned occurrence. 

No extension of time will be granted to the Contractor for delays occurring to parts of the work that have 
no measurable impact on the completion of the total work under this Contract; nor will extension of time 
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be granted for delays to parts of work that are not located on the critical path if the Critical Path Method 
(CPM) is used for scheduling the work. 

No extension of time will be considered for weather conditions normal to the area in which the work is 
being performed.  Unusual weather conditions, if determined by the Engineer to be of a severity that 
would stop all progress of the work, may be considered as cause for an extension of Contract completion 
time. 

Delays in delivery of equipment or material purchased by the Contractor or his subcontractors (including 
Owner-selected equipment) shall not be considered as a just cause for delay.  The Contractor shall be 
fully responsible for the timely ordering, scheduling, expediting, delivery, and installation of all equipment 
and materials. 

Within a reasonable period after the Contractor submits to the Owner a written request for an 
extension of time, the Engineer will present his written opinion to the Owner as to whether an 
extension of time is justified, and, if so, his recommendation as to the number of days for time 
extension.  The Owner will make the final decision on all requests for extension of time. 

In no event shall the Contractor be entitled under this Contract to collect or recover any damages, 
loss, or expense incurred by any delay other than as caused by the Owner, as stipulated in Article 
NOTICE OF CLAIM FOR DELAY. 

63. LIQUIDATED DAMAGES 

Should the Contractor fail to complete the work, or any part thereof, in the time agreed upon in the 
Contract or within such extra time as may have been allowed for delays by extensions granted as 
provided in the Contract, the Contractor shall reimburse the Owner for the additional expense and 
damage for each calendar day, Sundays and legal holidays excluded, that the Contract remains 
uncompleted after the Contract completion date.  It is agreed that the amount of such additional 
expense and damage incurred by reason of failure to complete the work is the per-diem rate, as 
stipulated in the Proposal.  The said amounts are hereby agreed upon as liquidated damages for the 
loss to the Owner on account of expense due to the employment of Engineers, inspectors, and other 
employees after the expiration of the time of completion, and on account of the value of the 
operation of the works dependent thereon.  It is expressly understood and agreed that this amount is 
not to be considered in the nature of a penalty, but as liquidated damages which have accrued 
against the Contractor.  The Owner shall have the right to deduct such damages from any amount 
due, or that may become due the Contractor, or the amount of such damages shall be due and 
collectible from the Contractor or his Surety. 

In accordance with the provisions of Section 4215 of the California Government Code, the Contractor 
shall not be assessed liquidated damages for delay in completion of the project, when such delay was 
caused by the failure of the public agency or owner of the utility to provide for the removal or 
relocation of such utility facilities. 

64. OTHER CONTRACTS 

The Owner reserves the right to let other Contracts in connection with the work.  The Contractor 
shall afford other Contractors reasonable opportunity for the introduction and storage of their 
materials and the execution of their work and shall properly connect and coordinate his work with 
theirs. 

If any part of the work under this Contract depends on the prior acceptable completion of work by 
others under separate Contract(s), the Contractor shall inspect and promptly report to the Engineer 
any defects in such work that would adversely affect the satisfactory completion of the work under 
this Contract.  The Contractor's failure to so inspect and report shall constitute acceptance of the 
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work by others as being suitable for the proper reception and completion of the work under this 
Contract, excluding, however, those defects in the work by others that occur after the satisfactory 
completion of the work specified hereunder. 

65. USE OF PREMISES 

The Contractor shall confine his equipment, the storage of materials, and the operation of his 
workers to limits shown on the Drawings or indicated by law, ordinances, permits, or directions of the 
Engineer, and shall not unreasonably encumber the premises with his materials.  The Contractor shall 
provide, at his own expense, the necessary rights-of-way and access to the work which may be 
required outside the limits of the Owner's property. 

The Contractor shall not load or permit any part of the structure to be loaded with a weight that will 
endanger its safety. 

66. SUBSTANTIAL COMPLETION DATE 

The Engineer may, at his sole discretion, issue a written notice of substantial completion for the 
purpose of establishing the starting date for specific equipment guarantees, and to establish the date 
that the Owner will assume the responsibility for the cost of operating such equipment.  Said notice 
shall not be considered as final acceptance of any portion of the work or relieve the Contractor from 
completing the remaining work within the specified time and in full compliance with the Contract 
Documents.  "Substantial completion" of an operating facility shall be that degree of completion that 
will provide a minimum of 7 continuous work days of successful operation in which all performance 
and acceptance testing has been successfully demonstrated to the Engineer.  All equipment 
contained in the work, plus all other components necessary to enable the Owner to operate the 
facility in the manner that was intended, shall be complete on the substantial completion date.  See 
"SUBSTANTIAL COMPLETION" under Article DEFINITIONS, of these General Conditions. 

67. PERFORMANCE TESTING 

Operating equipment and systems shall be performance tested in the presence of the Engineer to 
demonstrate compliance with the specified requirements.  Performance testing shall be conducted 
under the specified design operating conditions as recommended or approved by the Engineer.  
Schedule such testing with the Engineer at least 1 week in advance of the planned date for testing. 

68. OWNER'S USE OF PORTIONS OF THE WORK 

The Owner shall have the right to take possession of and use any completed or partially completed 
portions of the work.  Such use shall not be considered as final acceptance of any portion of the 
work, nor shall such use be considered as cause for an extension of the Contract completion time, 
unless authorized by a Change Order issued by the Owner. 

69. CUTTING AND PATCHING 

The Contractor shall do all cutting, fitting, or patching of his work that may be required to make its 
several parts come together properly and fit it to receive or be received by work of other Contractors 
shown upon or reasonably implied by the Drawings.  Any defective work or material, performed or 
furnished by the Contractor, that may be discovered by the Engineer before the final acceptance of 
the work or before final payment has been made, shall be removed and replaced or patched, in a 
manner as approved by the Engineer at the expense of the Contractor. 

70. CLEANING UP 
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The Contractor shall, at all times, at his own expense, keep property on which work is in progress 
and the adjacent property free from accumulations of waste material or rubbish caused by employees 
or by the work.  Upon completion of the construction, the Contractor shall, at his own expense, 
remove all temporary structures, rubbish, and waste materials resulting from his operations. 

C6 PAYMENT 

71. PAYMENT FOR CHANGE ORDERS 

Payment or credit for any alterations covered by a Change Order shall be determined by one or a 
combination of the methods set forth in A, B, or C below: 

A. UNIT PRICES.  If applicable, those unit prices stipulated in the Proposal, or unit prices 
negotiated and mutually acceptable to the Contractor and Owner. 

B. LUMP SUM.  A total sum for the work negotiated and mutually acceptable to the Contractor 
and Owner. 

In "A" and "B" above, Contractor's quotations for Change Orders shall be in writing and firm for a 
period of 30 days.  Any compensation paid in conjunction with the terms of a Change Order shall 
comprise total compensation due the Contractor for the work or alteration defined in the Change 
Order.  By signing the Change Order, the Contractor acknowledges that the stipulated compensation 
includes payment for the work or alteration plus all payment for the interruption of schedules, 
extended overhead, delay or any other impact claim or ripple effect, and by such signing specifically 
waives any reservation or claim for additional compensation in respect to the subject of the Change 
Order. 

The Owner's request for quotations on alterations to the work shall not be considered authorization 
to proceed with the work prior to the issuance of a formal Change Order, nor shall such request 
justify any delay in existing work.  Lump sum quotations for alterations to the work shall include 
substantiating documentation with an itemized breakdown of Contractor and subcontractor costs, 
including labor, material, rentals, approved services, overhead, and profit calculated as specified 
under "C" below. 

C. FORCE ACCOUNT WORK.  If the method of payment cannot be agreed upon prior to the 
beginning of the work, and the Owner directs by written Change Order that the work be done 
on a force account basis, then the Contractor shall furnish labor, equipment, and materials 
necessary to complete the work in a satisfactory manner and within a reasonable period of 
time.  For the work performed, payment will be made for the documented actual cost of the 
following: 

1. Labor, including foremen, who are directly assigned to the force account work (actual 
payroll direct wage cost as established by negotiated labor agreements, except overtime 
will not be paid for less than 8 hours of work per day.)  No other fixed labor burdens will 
be considered, unless approved in writing by the owner. 

2. Material delivered and used on the designated work, including sales tax, if paid for by the 
Contractor or his subcontractor. 

3. Rental, or equivalent rental cost of equipment, including necessary transportation for 
items having a value in excess of $100. 

To costs under "C".  FORCE ACCOUNT WORK", there shall be added the following fixed fees for the 
Contractor or subcontractor actually performing the work: 
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A. A fixed fee of 30 percent of the cost of Item 1 above, 

B. A fixed fee of 15 percent added to the cost of Items 2, and 

C. A fixed fee of 15 percent added to the cost of Items 3 above. 

An additional fixed fee of 5 percent shall be allowed the Contractor for the administrative handling of 
portions of the work that are performed by an approved subcontractor.  No additional fixed fee will 
be allowed for the administrative handling of work performed by a subcontractor of a subcontractor, 
unless by written permission from the Owner. 

The above added fixed fees shall be considered to be full compensation, covering the cost of general 
supervision, overhead, profit, and any other general expense, and no additional fees or surcharges 
shall be allowed. 

The Owner reserves the right to furnish such materials and equipment as he deems expedient, and 
the Contractor shall have no claim for profit or added fees on the cost of such materials and 
equipment. 

For equipment under Item 3 above, rental or equivalent rental cost will be allowed for only those 
days or hours during which the equipment is in actual use.  Rental and transportation allowances 
shall not exceed the current rental rates prevailing in the locality.  The rentals allowed for equipment 
will, in all cases, be understood to cover all fuel, supplies, repairs, and renewals, and no further 
allowances will be made for those items, unless specific agreement to that effect is made. 

The Contractor shall maintain his records in such a manner as to provide a clear distinction between 
the direct costs of work paid for on a force account basis and the costs of other operations.  The 
Contractor shall furnish the Engineer daily extra work report sheets in duplicate of each day's force 
account work no later than the working day following the performance of said work.  The daily report 
sheets shall itemize the materials used, and shall cover the direct cost of labor and the charges for 
equipment rental, whether furnished by the Contractor, subcontractor, or other forces.  The daily 
report sheets shall provide names or identifications and classifications of workers, the hourly rate of 
pay and hours worked, and also the size, type, and identification number of equipment and hours 
operated. 

Material charges shall be substantiated by valid copies of vendors' invoices.  Such invoices shall be 
submitted with the daily extra work report sheets, or if not available, they shall be submitted with 
subsequent daily report sheets.  Said daily extra work report sheets shall be signed by the Contractor 
or his authorized agent. 

To receive partial payments and final payment for force account work, the Contractor shall submit in 
a manner approved by the Engineer, detailed and complete documented verification of the 
contractor's and any of his subcontractors' actual current costs involved in the force account work 
pursuant to the issuance of an approved Change Order.  Such costs shall be submitted within 30 days 
after said work has been performed. 

No payment will be made for work billed and submitted to the Engineer after the 30-day period has 
expired.  No extra or additional work shall be performed by the Contractor, except in an emergency 
endangering life or property, unless in pursuance of a written Change Order, as provided in Article 
ALTERATIONS. 

72. PARTIAL PAYMENTS 

A. GENERAL 
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Nothing contained in this Article shall be construed to affect the right, hereby reserved, to 
reject the whole or any part of the aforesaid work, should such work be later found not to 
comply with the provisions of the Contract Documents.  All estimated quantities of work for 
which partial payments have been made are subject to review and correction on the final 
estimate.  Payment by the Owner and acceptance by the Contractor of partial payments based 
on periodic estimates of quantities of work performed shall not, in any way, constitute 
acceptance of the estimated quantities used as the basis for computing the amounts of the 
partial payments. 

B. LUMP SUM PRICE BREAKDOWN 

For work to be done for a lump sum price, the Contractor shall submit a price breakdown to 
the Engineer immediately after award of the Contract.  The price breakdown, as agreed upon 
by the Contractor and Engineer, shall be used for preparing future estimates for partial 
payments to the Contractor, and shall list the major items of the work with a price fairly 
apportioned to each item.  Overhead, other general costs, and profit shall be prorated to each 
item so that the total of the prices for all items equals the lump sum price.  The price 
breakdown will be subject to the approval of the Engineer and, upon request the Contractor, 
shall substantiate the price for any or all items. 

C. ESTIMATE 

Before the first working day of each calendar month, the Contractor shall submit to the 
Engineer a detailed estimate of the amount earned for the separate portions of the work, and 
request payment.  As used in this Article, the words "amount earned" means the value, on the 
date of the estimate for partial payment, of the work completed in accordance with the 
Contract Documents, and the value of approved materials delivered to the project site suitably 
stored and protected prior to incorporation into the work.  If the Contractor's estimate of 
amount earned conforms with the Engineer's evaluation, the Engineer will calculate the amount 
due the Contractor and make recommendation to the Owner for payment. 

D. DEDUCTION FROM ESTIMATE 

Ten percent of the total amount earned for work satisfactorily completed plus 10 percent of the 
value of approved materials on the jobsite but not yet incorporated into the work will be 
deducted and retained by the Owner, or the Contractor may elect to substitute securities of 
equivalent value in accordance with Section 22300 of the Public Contract Code. 

Pursuant to Section 22300 of the Public Contract Code, the Contractor may substitute securities 
for any money held by the Owner to insure performance of the Contract.  At the request and 
expense of the Contractor, securities equivalent to the amount withheld shall be deposited with 
the Owner or with a State or federally-chartered bank as an escrow agent, who shall return 
such securities to the Contractor upon satisfactory completion of the Contract.  Deposit of 
securities with an escrow agent shall be subject to written agreement in accordance with the 
provisions of Section 22300.  The Owner shall not certify that the Contract has been completed 
until at least 45 days after filing by the Owner of a Notice of Completion.  Securities eligible for 
investment under this Section shall be limited to those listed in Section 16430 of the California 
Government Code, bank or savings and loan certificates of deposit, interest bearing demand 
deposit accounts, standby letters of credit, or any other security mutually agreed upon by the 
Contractor and the public agency. 

E. QUALIFICATION FOR PARTIAL PAYMENT FOR MATERIALS DELIVERED 

Unless modified in the Supplementary Conditions, qualification for partial payment for materials 
delivered but not yet incorporated into the work shall be as described below. 
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Materials, as used herein, shall be considered to be those items which are fabricated and 
manufactured material and equipment.  Only those materials for which the Contractor can 
transfer clear title to the Owner will be qualified for partial payment. 

To receive partial payment for materials delivered to the site, but not incorporated in the work, 
it shall be necessary for the Contractor to submit to the Engineer, at least 7 days prior to the 
end of said month, a list of such materials.  At his sole discretion, the Engineer will approve 
items for which partial payment is to be made.  The Contractor's actual net cost for the 
materials must be supported by invoices of suppliers.  Proper storage and protection shall be 
provided by the Contractor, and as approved by the Engineer.  Final payment shall be made 
only for materials actually incorporated in the work and, upon acceptance of the work, all 
materials remaining for which advance payments had been made shall revert to the Contractor, 
unless otherwise agreed, and partial payments made for these items shall be deducted from 
the final payment for the work. 

F. PAYMENT 

After deducting the retainages and the amount of all previous partial payments made to the 
Contractor, the amount earned as of the current month will be made payable to the Contractor 
10 days after the last day of said month, except where the Owner is a municipality or other 
agency whose laws require the approval of each payment by a council or similar body, in which 
case, the payment shall become due and payable 10 days after the first meeting in the 
following month scheduled for approval of such payments. 

73. CLAIMS (ALSO SEE COINTRACT) 

In any case where the Contractor deems additional compensation is due him for work or materials 
not clearly covered in the Contract or not ordered by the Engineer according to provisions of Article 
ALTERATIONS, the Contractor shall notify the Engineer, in writing, of his intention to make claim for 
such compensation before he begins the work on which he bases the claim, in order that such 
matters may be settled, if possible, or other appropriate action promptly taken.  If such notification is 
not given or the Engineer is not afforded proper facilities by the Contractor for keeping strict account 
of actual cost, then the Contractor hereby agrees to waive the claim for such additional 
compensation.  Such notice by the Contractor, and the fact that the Engineer has kept account of the 
cost as aforesaid, shall not in any way be construed as proving the validity of the claim.  Claims for 
additional compensation shall be made in itemized detail and submitted, in writing, to the Owner and 
Engineer within 10 days following completion of that portion of the work for which the Contractor 
bases his claim.  In case the claim is found to be just, it shall be allowed and paid for as provided in 
Article PAYMENT FOR CHANGE ORDERS, or it shall be allowed and paid under a supplemental 
agreement to be entered into between the parties to the Contract. 

74. NOTICE OF CLAIM FOR DELAY 

If the Contractor intends to file a claim for additional compensation for a delay caused by the Owner 
at a particular time, he shall file a notice of claim with the Owner within 7 days of the beginning of 
the occurrence.  The notice of claim shall be in duplicate, in writing, and shall state the circumstances 
and the reasons for the claim, but need not state the amount.  No claim for additional compensation 
will be considered unless the provisions of Article DELAYS AND EXTENSION OF TIME, are complied 
with, and a notice of claim has been filed with the Owner in writing, as stated above. 

75. RELEASE OF LIENS OR CLAIMS 

Before the Owner pays the Contractor his final payment for the work, the Contractor shall sign and 
deliver to the Owner a release of liens or claims sworn to under oath and duly notarized.  The release 
shall state that the Contractor has satisfied all claims and indebtedness of every nature in any way 
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connected with the work, including (but not limiting the generality of the foregoing) all payrolls, 
amounts due to subcontractors, accounts for labor performed and materials furnished, incidental 
services, liens, and judgments. 

If any lien or claim remains unsatisfied after all payments to the Contractor are made, the Contractor 
shall refund to the Owner all moneys that the latter may be compelled to pay in discharging such a 
lien or claim, including all costs and a reasonable attorney's fee. 

76. MEASUREMENT AND PAYMENT 

Payment for Work conforming to the Standard Specifications and all the General and Special 
Provisions Modifications as stated in these specifications shall be considered to be included in the 
Contract unit prices or lump sum price for the items of Work bid and shall include all costs for labor, 
materials, and equipment required for the execution of the Work unless otherwise set forth. 

The Agency may retain five (5) percent of any progress payment as retention for the protection and 
payment of any person or persons, mechanics, subcontractor, or material men who shall perform any 
labor upon the contract or work thereunder, and all persons who shall supply such person or persons 
or subcontractors with components and supplies for carrying on such work. Retention can also be 
used for correction of defective work if Contractor refuses to perform corrective work after being so 
direct by Agency. Retention will be released to the Contractor 35 days after acceptance of the work 
by City Council and the filing of a Notice of Completion. 

In accordance with Section 22300 of the California Public Contract Code, the Contractor will have the 
option of posting securities of equal or greater value in lieu of a cash retention. 

The Agency will return disputed progress payment requests within 7 days of receipt and will process 
undisputed progress payment requests within 30 days of receipt, as required by Public Contract 
Code, Section 20104.50, which requires processing and payment within this time or for the Agency to 
pay interest. 

Upon completion of all of the work under this Contract, the Contractor shall notify the Engineer, in 
writing, that he has completed his part of the Contract and shall request final payment.  If the work 
has been completed to the extent of the Contract Documents, the Engineer will recommend 
acceptance of the completed work and submit a final estimate of the amount due the Contractor 
under this Contract.  Within 10 days following Owner's acceptance of the work, the Owner will file a 
Notice of Completion with the County Recorder's office.  Thirty-five days after the filing of the Notice 
of Completion, and subject to the Contractor's evidence of compliance with Article RELEASE OF LIENS 
OR CLAIMS, the Owner will pay to the Contractor all moneys due him under the provisions of these 
Contract Documents. 

77. NO WAIVER OF RIGHTS (ALSO SEE CONTRACT) 

Neither the inspection by the Owner, through the Engineer or any of his employees, nor any order by 
the Owner for payment of money, nor any payment for, or acceptance of, the whole or any part of 
the work by the Owner or Engineer, nor any extension of time, nor any possession taken by the 
Owner or its employees, shall operate as a waiver of any provision of this Contract, or any power 
herein reserved to the Owner, or any right to damages herein provided, nor shall any waiver of any 
breach in this Contract be held to be a waiver of any other or subsequent breach. 

78. ACCEPTANCE OF FINAL PAYMENT CONSTITUTES RELEASE 

The acceptance by the Contractor of the final payment shall release the Owner and the Engineer, as 
agent of the Owner, from all claims and all liability to the Contractor for all things done or furnished 
in connection with the work, and every act of the Owner and other relating to or arising out of the 
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work.  No payment, however, final or otherwise, shall operate to release the Contractor or his 
Sureties from obligations under this Contract and the Performance and Payment Bond, and other 
bonds and warranties, as herein provided.       

END OF SECTION 
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SECTION D TECHNICAL SPECIFICATIONS & MODIFICATIONS 

 
 
 
D1 - GENERAL CONSTRUCTION INFORMATION AND REQUIREMENTS 
D2  -    CONSTRUCTION MATERIALS AND METHODS 

 
 

Standard Specifications 
The Work provided herein shall conform to and be in accordance with the Contract Plans, Specifications 
and Special Provisions, as well as the Standard Specifications for Public Works Construction (SSPWC), 
Latest edition of the Southern California Chapter American Public Works Association.  In case of conflict 
between the Standard Specifications and the Technical Specifications & Modifications, the Technical 
Specifications & Modifications shall control. 
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D1 GENERAL CONSTRUCTION INFORMATION AND REQUIREMENTS 

This section contains specific project requirements relating to construction in general. 

D1.1 LOCATION AND SCOPE OF WORK............................................................................................ 32 

D1.2 PRE-CONSTRUCTION MEETING ............................................................................................... 32 

D1.3 REVIEW OF CONTRACT DOCUMENTS AND JOB SITE ................................................................ 33 

D1.4 NOTIFICATIONS ..................................................................................................................... 33 

D1.5 INSPECTION OF THE WORK .................................................................................................... 34 

D1.6 SOILS AND MATERIALS TESTING SERVICES............................................................................. 34 

D1.7 CONSTRUCTION SURVEYING SERVICES................................................................................... 34 

D1.8 DAILY REPORT ....................................................................................................................... 34 

D1.9 RESPONSIBILITY FOR JOB SITE CONDITIONS ......................................................................... 34 

D1.10 MEASUREMENT AND PAYMENT ............................................................................................... 34 

D1.11 POTHOLING ........................................................................................................................... 35 

D1.12 DIFFERING CONDITIONS ........................................................................................................ 35 

D1.13 PERMITS ................................................................................................................................ 35 

D1.14 OFFSITE WORK ...................................................................................................................... 35 

D1.15 CLEAN-UP & DUST CONTROL .................................................................................................. 35 

D1.16 ORDER OF THE WORK ............................................................................................................ 36 

D1.17 STORM WATER MANAGEMENT ................................................................................................ 36 

D1.18 REQUIREMENTS FOR CONSTRUCTION IN THE VICINITY OF BURIED WATER FACILITIES ........... 39 

D1.19 PROTECTION OF EXISTING IMPROVEMENTS ........................................................................... 39 

D1.20 DEMOLITION .......................................................................................................................... 39 

 

D1.1 LOCATION AND SCOPE OF WORK 

The work to be performed consists of the Contractor furnishing all materials, equipment, tools, labor, and 
incidentals necessary for the construction of the proposed project, complete in place in accordance with the 
contract drawings and specification and subject to the terms and conditions of the Agreement. 

The work to be performed includes, but is not limited to setup and maintenance of stormwater management, 
traffic control system(s), asphalt and concrete cutting and placement, tree grate work, traffic striping and 
pavement marking as shown per plan and at locations impacted by construction activity.  See project exhibits 
for more detailed description of the location and work to be performed. 

The Work can be grouped into the following categories: 

PCC, AC, and Bike Route Signage and Striping Improvements: 

Locations designated per project specifications, plans. 

PCC and AC improvements within 500 feet of a school shall be scheduled when school is not in session.  

Traffic Striping and Pavement Marking: 

Locations designated per project specifications, plans. 

Curb Marking: 

Locations designated per project specifications, plans 
 

D1.2 PRE-CONSTRUCTION MEETING 

A Pre-Construction Meeting will be conducted by the Engineer prior to commencement of construction at a 
time and place designated by the Engineer. Those attending the meeting may include, but not be limited to, 
the following: 

Contractor 
City of Greenfield Public Works Department 
City Engineer 
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Construction/Project Manager 
Affected utility company representatives 

One week prior to this meeting the Contractor shall submit the following: 
Construction Schedule 
Materials submittals 
Public Notification handbills 
Traffic Control Plan (For first month of work) 

D1.3 REVIEW OF CONTRACT DOCUMENTS AND JOB SITE 

The Contractor shall carefully study and compare the Contract Documents with each other and with 
information available to the Contractor and furnished by the Agency and shall immediately notify the 
Engineer of errors, inconsistencies or omissions discovered. If the Contractor performs any construction 
activity knowing it involves a recognized error, inconsistency or omission in the Contract Documents without 
notice to the Engineer, the Contractor shall assume appropriate responsibility for such performance and shall 
assume responsibility for the full costs for correction. 

The Contractor shall make field measurements, verify field conditions and shall carefully compare such field 
measurements and conditions and other information known to the Contractor with the Contract Documents 
before commencing activities. Errors, inconsistencies or omissions discovered shall be reported to the 
Engineer immediately. 

When existing conditions are encountered which, in the opinion of the Engineer, require temporary 
suspension of work for design modifications or for other determinations to be made, the Contractor shall 
move to other areas of work until such determinations are made at no cost to the Agency. The Contractor 
shall be allowed an adjustment in the Contract Price or an extension of the Contract Times, or both, directly 
attributable to any such suspension if the Contractor makes an approved claim therefor as provided in 
SECTION 3–CHANGES IN WORK of the SSPWC. 

D1.4 NOTIFICATIONS 

If the closing or opening (either partial or full) of a street or alley within the City of Greenfield is approved by 
the Engineer, the Contractor shall apply for and obtain a special permit for street closure from the City. The 
fee for this permit will be waived. In addition, the Contractor shall notify the following City Departments at 
least twenty-four (24) hours prior to the schedule closing or opening. 

GREENFIELD POLICE DEPARTMENT 
 
Notify Police Department Dispatcher's Office. 
 
GREENFIELD FIRE District 
 
Notify Fire Department Dispatcher's Office. 
 
GREENFIELD PUBLIC WORKS DEPARTMENT 
 
Notify Public Works Operations Manager. 
 
GREENFIELD POST OFFICE 
 
Notify Postmaster. 
 
LOCAL GREENFIELD SCHOOL DISTRICT 
 
Notify District Superintendent. 
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D1.5 INSPECTION OF THE WORK 

The Contractor shall notify MNS Engineer’s Inc., at (805) 331-3553, forty-eight (48) hours in advance of the 
start of Work. There will be inspection of this project to ensure strict adherence to these specifications.  

Any work done in unauthorized areas or in a manner unacceptable to the inspector, the work shall not be 
accepted or paid for. 

D1.6 SOILS AND MATERIALS TESTING SERVICES 

During the course of the work, the Contractor shall provide third party material testing and certifications of 
passing tests. Work not properly tested and/or inspected will be rejected. Costs of all material tests shall be 
at the expense of the Contractor. 

Prior to starting the project, the Contractor shall submit qualifications of the third party testing agency. The 
third party testing agency shall have at least 3 years experience with similar projects and its testing and 
inspection personnel and/or laboratories are certified by the American Concrete Institute (ACI), American 
Society of Nondestructive Testing (ASNT), AASHTO Materials Reference Laboratory (AMRL), and Cement and 
Concrete Reference Laboratory (CCRL). The testing agency shall have a working knowledge of the current 
Codes and Standards related to soils and construction materials testing. 

Any work done in unauthorized areas or in a manner unacceptable to the inspector will not be accepted or 
paid for. 

D1.7 CONSTRUCTION SURVEYING SERVICES 

The City of Greenfield will not provide construction staking for this project. 

Except as modified herein, all construction surveying shall comply with 2-9 SURVEYING of the SSPWC. 

D1.8 DAILY REPORT 

The Contractor shall complete a Daily Report indicating manpower, major equipment used and on standby 
(itemized separately), subcontractors, and similar items involved in the performance of the Work. The Daily 
Report shall be completed on forms prepared by the Contractor and acceptable to the Engineer, and shall be 
submitted to the Engineer at the Weekly Meetings for the preceding work week. 

The Contractor shall submit as requested Certified Payroll Statements for each employee involved with the 
Work including subcontractors. Submission of certified payroll does not relieve the Contractor of his/her 
responsibility to pay prevailing wage. 

D1.9 RESPONSIBILITY FOR JOB SITE CONDITIONS 

All work shall be performed in accordance with applicable Health and Safety laws and standards including all 
requirements of the State of California Division of Industrial Safety. 

Contractor agrees that, in accordance with generally accepted construction practices, Contractor will be 
required to assume sole and complete responsibility for job site conditions during the course of construction 
of this Project including safety of all persons and property, that this requirement shall be made to apply 
continuously and not be limited to normal working hours, and Contractor further agrees to defend, indemnify 
and hold design and construction observation professionals harmless from all liability and claims, real or 
alleged, in connection with the performance of work on this Project. 

D1.10 MEASUREMENT AND PAYMENT 

The cost of all labor, material and equipment necessary to complete the work as described in the 
specifications shall be included in the prices for each bid item, either as a lump sum or by final quantities, 
whatever is indicated. The final payment quantities will be based on the actual amount of materials installed 
or measured on the job. Certified weighmaster load tickets will be required for all Asphalt Concrete or 
aggregate base material delivered to the site. No payment will be made for any materials not accompanied by 
such a load ticket. The contract unit price shall include all labor, material and equipment costs necessary to 
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complete the work, even though not shown or specified. A bid item will be considered complete when all 
necessary work has been completed and accepted by the City. This includes site clean-up. The cost of items 
not specifically described in the specifications but shown on the plans shall be distributed among all other 
items of work. The contractor’s bid shall represent completion of all work shown or contained within the plans 
and/or specifications. 

D1.11 POTHOLING 

Prior to commencement of construction, Contractor shall physically locate, verifying horizontal and vertical 
locations, and map existing underground facilities within the work area that are marked by Underground 
Service Alert (USA) or shown on the drawings. Contractor shall protect all such facilities from damage due to 
construction activities for the duration of the project. Contractor shall deliver a plan with the location of each 
potholed utility to the Engineer. Contractor shall notify affected utilities per C5-1 LOCATION of this Project 
Manual. 

Repair of damage to such facilities shall be at the contractor’s expense and shall be considered as integral to 
this item of work. Contractor shall be responsible for following all applicable rules and regulations concerning 
work in the vicinity of underground and/or overhead utilities. 

Contractor shall use bedding sand to back fill around utilities in any excavation. 

Contractor shall remove all USA and pothole markings prior to final inspection. 

D1.12 DIFFERING CONDITIONS 

Field obstructions, grade differences or differences in dimensions may exist that might not have been 
considered or observed during design of this project. Contractor shall promptly notify the Engineer and the 
agency having jurisdiction by telephone, writing, and/or electronic correspondence upon discovery of, and 
before disturbing, any physical conditions differing from those represented by approved plans and 
specifications. In the event this notification is not performed, the Contractor shall assume full responsibility 
for necessary revisions. 

D1.13 PERMITS 

The Contractor shall obtain a No Fee Encroachment Permit from the City of Greenfield prior to 
commencement of any construction activities. Contractor is also responsible for obtaining any and all other 
required permits. 

In addition to permits, the Contractor shall obtain a construction water meter from the City and shall use this 
meter when obtaining water from the city system for construction operations.  City Staff will install, relocate 
as necessary, and remove the water meter. 

D1.14 OFFSITE WORK 

Offsite grading or other construction work is not permitted without prior written permission of the affected 
offsite property owner. Work shown outside of the right-of-way cannot commence until approval in writing is 
obtained from offsite property owners and delivered to the City. 

D1.15 CLEAN-UP & DUST CONTROL 

The Contractor shall not allow the site of the Work to become littered with trash and waste material, and 
shall maintain the same in a neat and orderly condition throughout the construction period. On or before the 
completion of the Work, the Contractor shall carefully clean-up all areas used by his/her work force and shall 
remove rubbish of all kinds from any of the grounds which he/she has occupied and leave them in a clean 
and orderly condition that is satisfactory to the Engineer. During the course of the work, the Contractor shall 
provide all necessary equipment, material and personnel necessary to control dust on the project and prevent 
the littering of material at and around the work area by daily clean up of the area where operations are under 
way. Water for dust control shall be provided by the Contractor and shall be considered integral to dust 
control in terms of payment. 
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Additionally, the Contractor shall promptly remove graffiti from project equipment, signs, portable toilets and 
vehicles. 

D1.16 ORDER OF THE WORK 

The order of the work shall be as follows: 

• Award of Contract, submittal review, pre-construction meeting, Notice to Proceed. 

Per Location: 

• Construction notification (14 day): mobilization, maintenance & protection of traffic. 

• Coordination with affected businesses and resident properties to minimize impact on public access 

and parking. 

• “No Parking” notification (72 hour), Remove and replace concrete, cut concrete and remove and 

replace asphalt roadway. (Contractor shall schedule work in a manner to prevent removals remaining 

open for extended periods of time.  This issue will be addressed in the construction schedule.) 

• Install concrete and asphalt improvements, other improvements associated with each location. 

• “No Parking” notification (72 hour), traffic striping, and pavement markings. 

• Coordination with affected businesses and resident properties to minimize impact on public access 

and parking. 

• Install reflective striping and pavement markings, and markers per project plans and specifications. 

• Contract punch list items, demobilization. 

D1.17 STORM WATER MANAGEMENT   

Water pollution control work shall conform to the provisions in Section 7-8.6, "Water Pollution Control," of the 
Standard Specifications and these special provisions.  This project lies within the boundaries of the Central 
Coast Regional Water Quality Control Board (RWQCB).  The Contractor shall prepare a Storm Water Pollution 
Prevention Plan (SWPPP), file a Notice of Intent (NOI), and pay permit fees as required under the 
Construction Activities General Permit (General Permit). 

The Contractor shall implement, monitor and maintain storm water pollution prevention measures in 
accordance with requirements of the Regional Water Quality Control Board General Permit and the approved 
SWPPP. 

Storm Water Pollution Prevention Plan (SWPPP) 

The SWPPP shall be prepared in conformance with the requirements of the Regional Water Quality Control 
Board, the General Permit, and in conformance with Caltrans "Storm Water Pollution Prevention Plan 
(SWPPP) and Water Pollution Control Program (WPCP) Preparation Manual," and Caltrans "Construction Site 
Best Management Practices (BMPs) Manual," including addenda to those permits. 

The Contractor shall be responsible for penalties assessed or levied on the Contractor or the City as a result 
of the Contractor's failure to comply with the provisions in this section, including, but not limited to, 
compliance with the applicable provisions of the Permit, the Manuals, and Federal, State and local regulations 
and requirements as set forth therein. Penalties as used in this section, shall include fines, penalties and 
damages, whether proposed, assessed, or levied against the City or the Contractor, including those levied 
under the Federal Clean Water Act and the State Porter-Cologne Water Quality Control Act, by governmental 
agencies or as a result of citizen suits.  Penalties shall also include payments made or costs incurred in 
settlement for alleged violations of the Permit, the Manuals, or applicable laws, regulations, or requirements.  
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Costs incurred could include sums spent instead of penalties, in mitigation or to remediate or correct 
violations. 

As part of the water pollution control work, a Storm Water Pollution Prevention Plan (SWPPP) is required for 
this contract.  The SWPPP shall conform to the requirements in the Manuals, the requirements of the General 
Permit, and these special provisions.  Upon the Engineer's approval of the SWPPP, the SWPPP shall be 
considered to fulfill these provisions for development and submittal of a SWPPP. No work having potential to 
cause water pollution, shall be performed until the SWPPP has been approved by the Engineer.  Approval 
shall not constitute a finding that the SWPPP complies with applicable requirements of the Permit, the 
Manuals and applicable Federal, State and local laws, regulations, and requirements. 

The Contractor shall designate a Water Pollution Control Manager.  The Water Pollution Control Manager shall 
be responsible for the preparation of the SWPPP and required modifications or amendments, and shall be 
responsible for the implementation and adequate functioning of the various water pollution control practices 
employed.  The Contractor may designate different Water Pollution Control Managers to prepare the SWPPP 
and to implement the water pollution control practices.  The Water Pollution Control Managers shall serve as 
the primary contact for issues related to the SWPPP or its implementation.  The Contractor shall submit to the 
Engineer a statement of qualifications, describing the training, previous work history and expertise of the 
individual selected by the Contractor to serve as Water Pollution Control Manager.  The Water Pollution 
Control Manager shall have a minimum of 24 hours of formal storm water management training or 
certification as a Certified Professional in Erosion and Sediment Control (CPESC) or shall be a Certified 
Qualified SWPPP Developer (QSD).  The Engineer will reject the Contractor's submission of a Water Pollution 
Control Manager if the submitted qualifications are deemed to be inadequate. 

The SWPPP shall incorporate water pollution control practices in the following categories: 

A. Soil stabilization. 
B. Sediment control. 
C. Wind erosion control. 
D. Tracking control. 
E. Non-storm water management. 
F. Waste management and materials pollution control. 

 
Construction Erosion Control Measures 

Unless otherwise specified, upon approval of the SWPPP, the Contractor shall be responsible throughout the 
duration of the project for installing, constructing, inspecting, maintaining, removing, and disposing of the 
water pollution control practices specified in the SWPPP and in the amendments.  The Contractor shall utilize 
a Qualified SWPPP Practitioner (QSP) to perform the installations, construction, inspection, maintenance, 
removing and disposing of the water pollution control practices specified in the SWPPP and in the 
amendments.  Unless otherwise directed by the Engineer, the Contractor's responsibility for SWPPP 
implementation shall continue throughout temporary suspensions of work.  

If the Contractor or the Engineer identifies a deficiency in the implementation of the approved SWPPP or 
amendments, the deficiency shall be corrected immediately unless requested by the Contractor and approved 
by the Engineer in writing, but shall be corrected prior to the onset of precipitation. If the Contractor fails to 
conform to the provisions of this section, the Engineer may order the suspension of construction operations 
until the project complies with the requirements of this section. 

Implementation of water pollution control practices may vary by season.  The Caltrans Construction Site 
BMPs Manual and these special provisions shall be followed for control practice selection of year-round, rainy 
season and non-rainy season water pollution control practices.   Erosion control features identified on the 
project plans minimally address erosion control and are not necessarily adequate to address water pollution 
prevention requirements. 

Contractor shall maintain construction erosion control program until post construction erosion control 
measures are placed and seeded areas become adequately established to prevent erosion. 

Year-Round Implementation Requirements 
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The Contractor shall have a year-round program for implementing, inspecting and maintaining water pollution 
control practices for wind erosion control, tracking control, non-storm water management, and waste 
management and materials pollution control.  Contractor shall have materials available on-site and adequate 
labor resources to implement sediment control measures should rain be predicted. 

The National Oceanic and Atmospheric Administration (NOAA) Weather forecast (www.noaa.gov) shall be 
monitored and used by the Contractor on a daily basis.  No alternative weather forecasting sites shall be used 
by the Contractor.  If precipitation is predicted, the necessary water pollution control practices shall be 
deployed prior to the onset of the precipitation. 

Disturbed soil areas shall be considered active whenever the soil disturbing activities have occurred, continue 
to occur or will occur during the ensuing 14 days.  Non-active areas shall be protected as prescribed in the 
Caltrans Construction Site BMPs Manual within 14 days of cessation of soil disturbing activities or prior to the 
onset of precipitation, whichever occurs first. 

In order to provide effective erosion control, the Contractor may be directed by the Engineer to apply 
permanent erosion control in small or multiple units.   

Rainy Season Implementation Requirements 

Soil stabilization and sediment control practices shall be provided throughout the rainy season, defined as 
between October 1 and April 30. For construction activities beginning during the rainy season, the Contractor 
shall implement applicable soil stabilization and sediment control practices. 

Soil stabilization and sediment control materials shall be maintained on site in sufficient quantities to allow 
protection of disturbed soil areas.  A detailed plan for the mobilization of sufficient labor and equipment shall 
be maintained to deploy the water pollution control practices required to protect disturbed soil areas prior to 
the onset of precipitation. 

To ensure the proper implementation and functioning of water pollution control practices, the Contractor shall 
regularly inspect and maintain the construction site for the water pollution control practices identified in the 
SWPPP.  The construction site shall be inspected by the Contractor as follows: 

A. Prior to a forecast storm. 
B. After a precipitation event which causes site runoff. 
C. At 24 hour intervals during extended precipitation events. 
D. Routinely, a minimum of every 5 work days. 

 
In addition, the Contractor shall have prepared a Rain Event Action Plan (REAP) 48 hours prior to a likely rain 
event (50% chance or greater per NOAA).  The Contractor shall use the Storm Water Quality Construction 
Site Inspection Checklist or an alternative inspection checklist provided by the Engineer.  One copy of each 
site inspection record shall be submitted to the Engineer within 24 hours of completing the inspection. 

Analytical Requirements 

In compliance with the General Permit or approved SWPPP prepared by the Contractor, there are also 
requirements of the Contractor to implement specific sampling and analytical procedures to determine 
whether BMPs implemented on the construction site are: 

A.  Preventing pollutants that are known or should be known by permittees to occur on construction 
sites that are not visually detectable in storm water discharges, to cause or contribute to exceedances 
of water quality objectives, and 

B.  Preventing further impairment by sediment in storm waters discharged into water bodies listed as 
impaired due to sediment, siltation or turbidity.  

Measurement and Payment 

Full compensation for conforming to the provisions in this section, including furnishing all labor, materials, 
tools, equipment and incidentals involved in developing, preparing, obtaining approval of, revising, and 
amending the SWPPP or WPCP, as specified in the Standard Specifications and these special provisions; full 
compensation for furnishing all labor, materials, tools, equipment, and incidentals, for all work involved in 
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supplying, installing, constructing, inspecting, modifying, removing, and disposing of water pollution control 
practices, including non-storm water management, waste management, and materials pollution as directed 
by the Engineer shall be considered as included in the price paid for the preparation and implementation of 
the SWPPP/WPCP and/or Erosion Control Plan as described in Section D2 below. 

D1.18 REQUIREMENTS FOR CONSTRUCTION IN THE VICINITY OF BURIED WATER AND 
IRRIGATION FACILITIES 

The Contractor shall notify the City of Greenfield Public Works Department and the utility companies listed in 
section C5-1 of his intent to construct in the vicinity of buried water facilities at least 72 hours in advance of 
performing such work. 

It is understood that the Contractor may encounter service connections in the prosecution of the work. Any 
damage to such service connections, including irrigation lines, shall be repaired or replaced at the 
Contractor's expense. 

D1.19 PROTECTION OF EXISTING IMPROVEMENTS 

In accordance with Section 7-9 of the Standard Specifications, the Contractor is required to protect public and 
private property adjacent to the work. 

All curbs, gutters, driveways, sidewalks and similar structures that are broken by the installation of the work 
shall be reconstructed by the Contractor. Reconstruction shall be of the same kind of material with the same 
finish, and in not less than the same dimensions as the original work. All concrete shall be as specified 
hereinafter unless otherwise indicated. Repairs shall be made by removing and replacing the entire portions 
between sawcut joints or scores and not merely refinishing any damaged part. All work shall match the 
appearance of the existing improvements as nearly as possible. All work covered in this paragraph shall be 
done at the Contractor's expense. 

All existing improvements, either within the right-of-way or not, including irrigation lines which are damaged 
by actions of the Contractor, shall be restored by the Contractor to their original or better condition at the 
Contractor's expense. 

D1.20 DEMOLITION 

Existing structures, improvements and landscaping (except vegetation indicated to remain) not to be used as 
part of the Work and within the limits of the work shall be removed. 
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D2.1 BID ITEM 1-MOBILIZATION, BONDS & INSURANCE 

The lump sum price paid for mobilization, bonds and insurance includes all costs associated with insurance, 
bonds, required permits and fees including the Materials Management Plan (MMP) and its enactment, shop 
drawings, submittals, moving onto the job (mobilization), moving off the job (demobilization), preparation of 
project schedule, project phasing, supervision, coordination of concurrent work with other contractors, meetings, 
and "as-built" plans required to perform the Work indicated in the plans and specifications. 

Also included in the lump sum price paid for mobilization, bonds & insurance is the cost of coordination with 
businesses and property owners within the project area to create a project schedule and phasing that has 
minimal impact.  Contractor shall coordinate with the City Representative in regards to work with the public and 
get approval from the Engineer for any changes in proposed schedule due to public impacts. 

 

D2.2 BID ITEM 2-PROJECT SAFETY & TRAFFIC CONTROL 

The lump sum price paid for project safety and traffic control includes all costs for preparation, implementation 
and maintenance of traffic control and temporary signing and striping, including flagmen, traffic cones, 
delineators, reflectors, temporary striping and marking, and temporary traffic signs, signing barricades and 
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signals, temporary pavement, and temporary facilities required for the safe handling of pedestrian and vehicular 
traffic for 24 hours per calendar day in accordance with the Manual of Traffic Control for Construction and 
Maintenance - Work Zones by the State of California, Department of Transportation (Caltrans) for the duration of 
work. In addition, the lump sum price paid shall include all costs for sheeting, shoring and bracing (or equivalent 
methods), for trenches and excavations, and for the equipment and work to conform to the requirements of the 
California Industrial Safety Orders for the work indicated in the Contract Documents. 

Temporary striping and marking shall include but not be limited to all costs for implementation and maintenance 
of temporary devices and striping and marking necessary to keep roads in operating order during and after work 
hours.  This shall include but not be limited to reflective markings, lighted barricades, and temporary reflective 
markers.  Contractor shall install temporary striping, markings, and markers for safety and operations to the 
satisfaction of the City Representative. 

Also included with the lump sum price paid for project safety and traffic control shall be furnishing and placing 
handbills and construction notifications as described in these specifications.  This work shall include review and 
submittals to the Engineer for approval. 

 

D2.3 BID ITEM 3 STORMWATER MANAGEMENT 

1. Description 

Contractor shall be required to prepare a Storm Water Pollution Prevention Plan (SWPPP) including an 
Erosion and Sediment Control Plan that will be submitted to the City Engineer and subject to review and 
comment by the City of Greenfield.  The Contractor shall comply with standards and requirements as 
described in section D1.17 of these special provisions. 

The SWPPP shall include water pollution control practices: 

A. For storm water and non-storm water from areas outside of the job site related to construction 
activities for this contract such as: 

1. Staging areas. 

2. Storage yards. 

3. Access roads. 

B. Appropriate for each season as described in Section D1.17  "Implementation Requirements" of 
these special provisions. 

C. For activities or mobile operations related to all NPDES permits. 

The SWPPP shall include a schedule that: 

A. Describes when work activities that could cause water pollution will be performed. 

B. Identifies soil stabilization and sediment control practices for disturbed soil area. 

C. Includes dates when these practices will be 25, 50, and 100 percent complete. 

D. Shows 100 percent completion of these practices before the rainy season. 

 The Contractor shall be responsible for the costs and for liabilities imposed by law as a result of the 
Contractor’s failure to comply with the provisions set forth in this section including but not limited to 
compliance with the applicable provisions of the Permit, Federal, and local regulations.  Costs and 
liabilities include but are not limited to fines, penalties, and damages whether assessed against the City 
or the Contractor. 

 At reasonable times and upon presentation of credentials and other documents as may be required by 
law, the Contractor shall allow authorized agent of the California Regional Water Quality Control Board, 
State Water Resources Control Board, United States Environmental Protection Agency and the local 
storm water management agency to: 

1. Enter upon the construction site and the Contractor’s facilities pertinent to the work;   
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2. Have access to and copy records that must be kept as specified in the Permit. 

3. Inspect the construction site and sediment control measures. 

4. Sample or monitor for the purpose of ensuring compliance with the Permit. 

The Contractor shall notify the City Engineer immediately upon request from the regulatory agencies to 
enter, inspect, sample, monitor, access the project site or Contractor’s record. 

Within 30 days after the approval of the contract, The Contractor shall submit three (3) copies of the 
SWPPP to the City Engineer. The City Engineer will have 15 working days to review the SWPPP.  If 
revisions are required, as determined by the City Engineer, the Contractor shall revise and resubmit the 
SWPPP within 15 working days of receipt of comments.  The City Engineer will have 15 working days to 
review the revisions.   Upon approval of the SWPPP, three (3) additional copies of the SWPPP, 
incorporating the required changes shall be submitted to the City Engineer.  In order to allow 
construction activities to proceed, the City Engineer may conditionally approve the SWPPP while minor 
revisions are being completed. 

The wet season is hereby defined as the period between October 1st and April 30th.   

The Contractor shall amend the SWPPP, graphically and in narrative form, whenever there is a change in 
construction activities or operations which may affect the discharge of significant quantities of pollutants 
to surface waters, ground waters, municipal storm drain systems or when deemed necessary by the City 
Engineer.  The SWPPP shall be amended if the SWPPP is in violation of any condition of the Permit, or 
has not effectively achieved the objective of reducing pollutants in storm water discharges.  
Amendments shall show additional control measures or revised operations, including those in areas not 
shown in the initially approved SWPPP, which are required on the project to control water pollution 
effectively.  Amendments to the SWPPP shall be submitted to the City Engineer for review and approval 
in the same manner specified for the initially approved SWPPP.  Approved amendments shall be dated 
and logged in the SWPPP.  Upon approval of the amendments, the Contractor shall implement the 
additional control measures or revised operations. 

The Contractor shall prepare and submit with the SWPPP a schedule of values detailing the cost 
breakdown of the contract lump sum for SWPPP.  The schedule of values shall reflect the items of work, 
quantities and costs for control devices shown in the SWPPP, except those items shown on the project 
plans and for which there is a contract item of work. 

Upon approval of the SWPPP, the Contractor shall be responsible throughout the duration of the project 
for installing, constructing, inspecting, and maintaining the control measures included in the SWPPP and 
any amendments thereto and for removing and disposing of temporary control measures. 

The Contractor shall demonstrate the ability and preparedness to fully deploy soil stabilization practices 
and sediment control measures to protect soil-disturbed areas on the project site before the onset of 
precipitation.  A quantity of soil stabilization and sediment control materials shall be maintained on site 
equal to 100 percent of that sufficient to protect unprotected soil-disturbed areas on the project site.  A 
detailed plan for the mobilization of sufficient labor and equipment shall be maintained to fully deploy 
control measures required for the protection of soil-disturbed areas on the project site prior to the onset 
of precipitation.  A current inventory of control measure materials and detailed mobilization plan shall be 
included as part of the SWPPP. 

Throughout the wet season, soil-disturbed areas of the project site shall be considered to be non-active 
whenever soil disturbance activities are to be discontinued for a period of 20 or more days and the areas 
are fully protected.  Areas that will become non-active during the wet season shall be fully protected 
with soil stabilization practices and sediment control measures within 10 days of the discontinuance of 
soil disturbing activities or prior to the onset of precipitation, whichever is first to occur. 

Throughout the wet season, active soil-disturbed areas of the project site shall be fully protected at the 
end of each day with soil stabilization practices and sediment control measures unless fair weather is 
predicted through the following workday.  The Contractor shall monitor the weather forecast on a daily 
basis.  The National Weather Service forecast shall be used.  An alternative weather forecast proposed 
by the Contractor may be used if approved by the Engineer.  If precipitation is predicted prior to the end 
of the following workday, construction scheduling shall be modified, as required and functioning control 



 

PAGE 43 CITY OF GREENFIELD ATP SIDEWALK AND BIKE ROUTE PROJECT 

SECTION C – TECHNICAL SPECIFICATIONS & MODIFICATIONS AUGUST 2016 
 CITY OF GREENFIELD 
 

measures shall be deployed prior to the onset of the precipitation. 

The Contractor shall implement, year round and throughout the duration of the project, control 
measures included in the SWPPP for sediment tracking, wind erosion, non-storm water management 
and waste management and disposal. The Contractor's responsibility for SWPPP implementation shall 
continue throughout any temporary suspension of work. 

During the wet season, inspections of the construction site shall be conducted by the Contractor to 
identify deficient measures as follows: 

A. Prior to a forecast storm; 

B. After any precipitation, which causes runoff capable of carrying sediment from the construction 
site; 

C. At 24 hour intervals during extended precipitation events; and 

D. Routinely, a minimum of once every 2 weeks. 

If the Contractor or the City Engineer identifies a deficiency in the deployment or functioning of an 
identified control measure, the deficiency shall be corrected immediately.  The deficiency may be 
corrected at a later date and time if requested by the Contractor and approved by the City Engineer in 
writing, but no later than the onset of subsequent precipitation.  The correction of deficiencies shall be 
at no additional cost to the City. 

A maintenance program shall be included in the SWPPP, to be approved by the Engineer, for the storm 
water control and filtering system would be developed in accordance with the California Department of 
Transportation Best Management Practices handbook to eliminate the potential for odor problems and 
provision of mosquito habitat, and to prevent clogging. Best Management Practices may include a 
combination of the following: biofiltration strips and swales; infiltration devices; detention devices; 
traction sand traps; dry weather flow diversion; gross solids removal devices; media filters; multi-
chamber treatment train; and wet basins. 

MEASUREMENT & PAYMENT 

Stormwater Management will be made at the contract lump sum price for the complete and entire performance 
of all work associated with this item of work including SWPPP preparation, implementation, and maintenance in 
accordance with the Specifications including providing the cost breakdown of this lump sum item. Such payment 
shall include all costs associated for all tools, equipment, labor, and incidentals required to prepare SWPPP plan, 
implementation, and maintenance. 

 

D2.4 BID ITEM 4- SITE DEMOLITION (ALL LOCATIONS) 

Contractor shall remove all vegetation, fences and private improvements in the public right-of-way including 
items and materials indicated on the plans to be removed and dispose of as directed or otherwise in a lawful 
manner. Contractor shall track recycled materials by unit or weight in the format required by the City’s recycling 
tracking forms provided by the Building Official. 

MEASUREMENT & PAYMENT 

Site Demolition (All Locations) will be made at the contract lump sum price for the complete and entire 
performance of all work associated with this item of work including all costs associated with public safety, 
cutting, grinding, pulling, disassembly, breaking, and removal and disposal of debris as shown on the plans, 
described in these specifications and details. 

 

D2.5 BID ITEM 5- SITE GRADING (ALL LOCATIONS) 

Grading, removal and disposal of excess soils and preparation and compaction of subgrade prior to placement of 
new sidewalks, curb ramps, driveways, curb & gutter and conforming street structural sections. Prepared 
subgrade surface shall be free from large rocks, cobbles or debris and compacted as described within the 
various items of work to include 95% relative compaction under curb & gutter, driveway aprons and driveways, 
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and a/c pavement structural sections for conforms from existing pavement edge to new edge of gutter. 
Subgrade under sidewalks and A/C paths shall be compacted to 90% relative compaction. Excess soils shall be 
removed and disposed of in a legal manner. 

MEASUREMENT & PAYMENT 

Site Grading (All Locations) will be made at the contract lump sum price for the complete and entire 
performance of all work associated with this item of work including all costs associated with public safety, 
grading, removal and disposal of excess soils and preparation and compaction of subgrade prior to placement of 
new sidewalks, curb ramps, driveways, curb & gutter and conforming street structural sections. as shown on the 
plans, described in these specifications and details. 

 

D2.6 BID ITEM 6- REMOVE AND RELOCATE OR REPLACE CHAIN LINK FENCE 

As shown on the plans, the Contractor shall relocate existing or remove and replace. With new, galvanized 5’ 
chain link fence as shown on the plans. Fence shall be installed by a qualified, professional installer in 
accordance with good practices and fencing materials supplier recommendations. New fence shall include new 
posts, post finials, concrete-set posts, and new gates. Contractor shall inventory fences to be relocated with all 
associated components and review the inventory with the Engineer prior to ordering and installing. The 
Contractor shall coordinate all work with the associated property owner. The Contractor shall track all recyclable 
materials disposed of, per the City permit requirements for the City’s Cal Recycle reporting. 

 

MEASUREMENT & PAYMENT 

Remove And Relocate Or Replace Chain Link Fence will be measured and paid for at the contract unit price per 
linear foot. The unit price paid per linear foot includes all costs associated with furnishing and installing new 
fence and appurtenances as shown on the plans, described in these specifications and details. 

 

D2.7 BID ITEM 7- REMOVE AND REPLACE FENCE (6’ REDWOOD) 

As shown on the plans, the Contractor shall remove and replace. With new, redwood 6’ fence as shown on the 
plans. Fence shall be installed by a qualified, professional installer in accordance with good practices and fencing 
specialty installer recommendations. New fence shall include replacement concrete-set posts, and new gates & 
hardware. Contractor shall inventory fences to be relocated with all associated components and review the 
inventory with the Engineer prior to ordering and installing. The Contractor shall coordinate all work with the 
associated property owner. The Contractor shall track all recyclable materials disposed of, per the City permit 
requirements for the City’s Cal Recycle reporting. 

 

MEASUREMENT & PAYMENT 

Remove and Replace Fence (6’ Redwood) will be measured and paid for at the contract unit price per linear foot. 
The unit price paid per linear foot includes all costs associated with furnishing and installing new fence and 
appurtenances as shown on the plans, described in these specifications and details. 

 

D2.8 BID ITEM 8- RELOCATE SIGN OR MAILBOX 

The contractor shall remove, store, clean and reinstall at the location indicated on the plans or as directed by the 
engineer. The Contractor shall inventory all signs and mailboxes and determine suitability of support posts for 
re-use. Sign posts are not suitable for reuse if corroded and deteriorated to the point they will not be stable. 
Sign posts are not suitable for reuse if they do not elevate the sign so that the bottom of the sign is at least 7’ 
from the finished surface of the sidewalk or grade. Replacement supports or signs will be paid for separately 
either by force account or lump sum change order item. The Contractor shall coordinate all mailbox relocation 
work with the associated property owner. 
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MEASUREMENT & PAYMENT 

Relocate Sign or Mailbox will be measured and paid for at the contract unit price per each. The unit price paid 
per each includes all costs associated to inventory, remove, store, clean and reinstall signs and mailboxes as 
shown on the plans, described in these specifications and details. 

 

D2.9 BID ITEM 9- SAW CUT A/C PAVEMENT 

Contractor shall wet-saw asphalt pavement as shown on the plans. The contractor shall provide traffic control as 
needed (paid for under separate bid item) and shall remove and dispose of legally all asphalt concrete materials, 
dirt and debris generated by this work. The work locations shall be clean and swept at the end of each day. The 
Contractor shall track all recyclable materials disposed of, per the City permit requirements for the City’s Cal 
Recycle reporting. 

MEASUREMENT & PAYMENT 

Saw Cut A/C Pavement shall be measured and paid for at the contract unit price per linear foot. Such payment 
shall constitute full compensation for all labor, materials, tools and equipment to saw cut A/C pavement in 
accordance with the plans and specifications. 

 

D2.10 BID ITEM 10- NEW PAVEMENT STRUCTURAL SECTION (2.5" A/C ON 6" AB) 

CONSTRUCTION MATERIALS 

Asphalt concrete shall comply with the requirements as set forth by 203-6 of the SSPWC and shall be as follows, 
unless otherwise indicated: 

Asphalt Concrete (Type A)   PG 64-10 1/2” maximum-medium 

Untreated Base shall comply with the requirements as set forth by 200-2 of the SSPWC and shall be as follows, 
unless otherwise indicated: 

Crushed Aggregate Base OR Crushed Miscellaneous Base   

CONSTRUCTION METHOD 

All work shall conform to 302-5 of the SSPWC. The work shall further consist of preparing subgrade prior to the 
paving by compacting to 95% relative compaction. Such preparation work for this bid item shall also include 
controlling nuisance water, watering, and removing loose and broken asphalt concrete pavement and foreign 
material as specified or as required by the Engineer. 

Pavement subgrade and 6” of aggregate base material shall be compacted to 95% relative compaction prior to 
placement of the pavement section.  Aggregate base material shall comply with the requirements as set forth by 
200-2 of the SSPWC and these project specifications.   

Prior to paving operations, the subgrade and aggregate base shall be check rolled to locate any unstable or 
pumping areas. The areas identified as unstable or pumping by the Engineer shall be stabilized per the direction 
of the Engineer. 

As shown on the plans, where new asphalt concrete pavement is placed against existing pavement, the existing 
pavement shall be sawcut along neat vertical lines. AC pavement shall be removed to clean, straight sawcut 
lines. Sawcutting of pavement is paid for under a separate bid item. The exposed edges of the existing 
pavement surfaces shall be painted with an asphalt tack coat in accordance with 302-5.4 of the SSPWC. 

 

MEASUREMENT & PAYMENT 

Furnishing and placing AC Pavement, Type A, will be paid for at the contract unit price per Square Foot (SF). 
The contract unit price per SF shall include full compensation for furnishing all labor, materials, tools, equipment, 
and incidentals, and for doing all work involved in subgrade preparation, furnishing, placing and compacting 
aggregate base, furnishing & placing tack coat, furnishing, placing and compacting AC Pavement, Type A, to the 
lines and grades established per the plans, specification and details, complete and in place. 
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D2.11 BID ITEM 11- NEW PCC ADA RAMP 

New Portland Cement Concrete (PCC) ADA Ramps shall include, warning surface installation, conformance to 
existing or new adjacent sidewalk, and relocation of signs or improvements not accounted for in sign relocation 
bid item. The limits of the new PCC ADA Ramp, for purposes of this project, shall include all portions of the ramp 
bounded by the radius of the curb return, and all associated surfaces, curbs interior to the C&G and ramped 
sidewalk extending to the parallel score mark lines that demark the beginning of the ramp. Curb and gutter 
associated with ramps shall be included in the bid item for New Integral C&G (18"). 

Ramps shall be constructed as shown per plans with 3” PCC on 1” sand.  Subgrade preparation and placement 
of fill material shall be included in this item and no additional payment will be made therefor. 

Voids created from excess excavation and formwork placement shall be backfilled per the City’s Authorized 
Representative direction to match existing conditions.  This includes replacement of sod, grass, soil, mulch, or 
other surfaces affected by the work. Subgrade shall be mechanically compacted to 90% relative compaction. 

PCC shall be Type II 520-C-2500 and shall comply with the requirements set forth in 201-1 of the SSPWC.  
Finishes shall match surrounding sidewalk finishes and be in accordance with Section D2.30 of these Special 
Provisions (Medium Broom). 

Concrete curing compound shall be Type 1-D - clear or translucent with fugitive red dye and shall comply with 
the requirements as set forth by 201-4.1 of the SSPWC. 

Each load of PCC shall be placed within 1.5 hours after it is batched at the plant. Additionally, PCC shall be less 
than 90°F when placed.  All PCC not meeting these requirements shall be rejected. 

PCC sidewalk shall be constructed per 303-5 of the SSPWC.  Curing compound shall be applied immediately after 
finishing operations are completed per 303-5.6 of the SSPWC. 

When there is a delay greater than 15 minutes between loads of PCC, the contractor shall place a form so as to 
create a clean, vertical edge at the end of the last load. Excess PCC outside of this form shall be removed. 

 

MEASUREMENT & PAYMENT 

New PCC ADA Ramp will be measured and paid for at the contract unit price per each. The unit price paid per 
each includes all costs associated with furnishing of materials and labor needed to complete the work in place 
per plans, specifications and details. 

 

D2.12 BID ITEM 12- RETROFIT – ADA RAMP DETECTABLE SURFACE MATS 

Apply new detectable warning surface mats (truncated domes) to existing Portland Cement Concrete (PCC) ADA 
Ramps. 

Detectable Warning Surface Mats (Truncated Domes) shall be provided and installed on existing concrete ramps 
as shown on the plans. The tiles shall be adhesive-applied and/or screw-down type and shall be Safety Step TD, 
“Armor-Tile” by Engineered Plastics, Inc., “Surface Applied Detectable Warning Surface System” by ADA 
Solutions, Inc., or approved equal.  Truncated Domes shall be Safety Yellow and shall be 3 feet long x the total 
width of existing PCC ramp (path of travel). 

The Truncated Domes shall be installed in accordance with the manufacturer’s recommendations, and current 
ADA requirements.  Installers shall be trained and/or certified according to the recommendations or 
requirements of the manufacturer prior to performing the project work. 

The Contractor shall mechanically clean and prepare all surfaces to receive truncated domes prior to installation.  
Surface shall be cleaned and roughened using a diamond cup grinder to remove all dirt and foreign material.  
Cleaning and roughening of surface shall extend at least 4 inches beyond the perimeter of the truncated domes.  
The concrete shall be clean, dry, free of voids, curing compounds, projections, loose material, dust, oil, grease, 
sealers; shall be structurally sound; and if placed on new concrete, shall have cured for a minimum of 30-days 
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since placement.  The concrete shall be cleaned with Acetone or other compound approved by the product 
manufacturer prior to placement of truncated domes. 

 

The truncated dome tiles shall be set true and square to the curb ramp in manufacturer-approved adhesive and 
then, if recommended by the manufacturer, shall be mechanically fastened to the existing concrete in 
accordance with the manufacturer’s recommendations.  If recommended by the manufacturer, the perimeter of 
the tiles shall be sealed in accordance with the manufacturer’s recommendations. 

 

MEASUREMENT & PAYMENT 

Retrofit – Ada Ramp Detectable Surface MATS will be measured and paid for at the contract unit price per each. 
The unit price paid per each includes all costs associated with furnishing of materials and labor needed to 
complete the work in place per plans, specifications and details. 

 

D2.13 BID ITEM 13- NEW INTEGRAL C&G (18") 

New Integral Curb And Gutter (C&G 18”) shall be Type II 520-C-2500 and shall comply with the requirements 
set forth in 201-1 of the SSPWC.  Finishes shall conform to Section D2.30 of these specifications (Med. Broom).  
Crushed aggregate base under new C&G shall be paid for under this item. 

Voids created from excess excavation and formwork placement shall be backfilled per the City’s Authorized 
Representative direction to match existing conditions.  This includes replacement of sod, grass, soil, mulch, or 
other surfaces affected by the work. 

Concrete curing compound shall be Type 1-D - clear or translucent with fugitive red dye and shall comply with 
the requirements as set forth by 201-4.1 of the SSPWC. 

Each load of PCC shall be placed within 1.5 hours after it is batched at the plant. Additionally, PCC shall be less 
than 90°F when placed.  All PCC not meeting these requirements shall be rejected. 

PCC curb and gutter shall be constructed per 303-5 of the SSPWC and shall match the existing curb and gutter. 
Gutter shall be 18” wide unless otherwise noted. Curing compound shall be applied immediately after finishing 
operations are completed per 303-5.6 of the SSPWC.  Contractor shall verify proper flow in gutter using a water 
test or other means to the satisfaction of the City’s Authorized Representative. 

When there is a delay greater than 15 minutes between loads of PCC, the contractor shall place a form so as to 
create a clean, vertical edge at the end of the last load. Excess PCC outside of this form shall be removed. 

This bid Item includes 6” crushed aggregate base under all new curb & gutter. Crushed AB shall be compacted 
to 95% relative compaction on subgrade compacted to 95% relative compaction. 

 

MEASUREMENT & PAYMENT 

New Integral C&G (18") will be measured and paid for at the contract unit price per linear foot as provided in 
303-5.9 of the SSPWC. The unit price paid per linear foot includes all costs associated with subgrade preparation 
and compaction, providing 6” crushed aggregate base including installation and compaction, formwork, dowel 
installation, backfill and surface replacement, construction of PCC curb and gutter, and application of curing 
compound per plans, specifications and details complete and in place. 

 

D2.14 BID ITEM 14- NEW PCC SIDEWALK (3" ON 1" SAND) 

New PCC Sidewalks shall be constructed as shown per plans with 3” PCC on 1” sand.  Subgrade preparation and 
placement of fill material shall be included in this item and no additional payment will be made therefor. 

Voids created from excess excavation and formwork placement shall be backfilled per the City’s Authorized 
Representative direction to match existing conditions.  This includes replacement of sod, grass, soil, mulch, or 
other surfaces affected by the work. Subgrade shall be mechanically compacted to 90% relative compaction. 
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PCC shall be Type II 520-C-2500 and shall comply with the requirements set forth in 201-1 of the SSPWC.  
Finishes shall match surrounding sidewalk finishes and be in accordance with Section D2.30 of these Special 
Provisions (Medium Broom). 

Concrete curing compound shall be Type 1-D - clear or translucent with fugitive red dye and shall comply with 
the requirements as set forth by 201-4.1 of the SSPWC. 

Each load of PCC shall be placed within 1.5 hours after it is batched at the plant. Additionally, PCC shall be less 
than 90°F when placed.  All PCC not meeting these requirements shall be rejected. 

PCC sidewalk shall be constructed per 303-5 of the SSPWC.  Curing compound shall be applied immediately after 
finishing operations are completed per 303-5.6 of the SSPWC. 

When there is a delay greater than 15 minutes between loads of PCC, the contractor shall place a form so as to 
create a clean, vertical edge at the end of the last load. Excess PCC outside of this form shall be removed. 

 

MEASUREMENT & PAYMENT 

PCC Sidewalk (3" On 1" Sand) will be measured and paid for at the contract unit price per square foot as 
provided in 303-5.9 of the SSPWC. The unit price paid per square foot includes all costs associated with 
subgrade preparation and compaction, formwork, dowel installation, backfill and surface replacement, 
construction of PCC sidewalk, and application of curing compound per plans, specifications and details, complete 
and in place. 

 

D2.15 BID ITEM 15- 8” THICK CONCRETE RETAINING CURB 

8” Thick Concrete Retaining Curb shall be Type II 520-C-2500 and shall comply with the requirements set forth 
in 201-1 of the SSPWC.  Finishes shall conform to Section D2.30 of these specifications (trowel).  Crushed 
aggregate base under this retaining curb shall be paid for under this bid item. 

This bid item includes all materials and labor to provide a thickened concrete sidewalk section, steel, and joint 
material. 

Concrete curing compound shall be Type 1-D - clear or translucent with fugitive red dye and shall comply with 
the requirements as set forth by 201-4.1 of the SSPWC. 

Each load of PCC shall be placed within 1.5 hours after it is batched at the plant. Additionally, PCC shall be less 
than 90°F when placed.  All PCC not meeting these requirements shall be rejected. 

PCC retaining curb shall be constructed per 303-5 of the SSPWC and shall match the existing curb and gutter. 
Gutter shall be 18” wide unless otherwise noted. Curing compound shall be applied immediately after finishing 
operations are completed per 303-5.6 of the SSPWC.  In preparing their bid for this bid item, Contractor shall be 
aware of variations in height of the curb, and shall select their unit price accordingly. 

When there is a delay greater than 15 minutes between loads of PCC, the contractor shall place a form so as to 
create a clean, vertical edge at the end of the last load. Excess PCC outside of this form shall be removed. 

This bid Item includes 6” crushed aggregate base under all new curb & gutter. Aggregate base shall be 
compacted to 95% relative compaction on subgrade compacted to 95% relative compaction. Untreated Base 
shall comply with the requirements as set forth by 200-2 of the SSPWC and shall be as follows, unless otherwise 
indicated: Crushed Aggregate Base OR Crushed Miscellaneous Base  

 

MEASUREMENT & PAYMENT 

8” Thick Concrete Retaining Curb will be measured and paid for at the contract unit price per linear foot as 
provided in 303-5.9 of the SSPWC. The unit price paid per linear foot includes all costs associated with subgrade 
preparation and compaction, providing 6” crushed aggregate base including installation and compaction, 
formwork, dowel installation, backfill and surface replacement, construction of PCC curb and gutter, and 
application of curing compound per plans, specifications and details complete and in place.  
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D2.16A BID ITEM 16A- 6' WIDE A/C PATH (INCLUDING GRADING & COMPACT SUBGRADE) 

CONSTRUCTION MATERIALS 

Asphalt concrete shall comply with the requirements as set forth by 203-6 of the SSPWC and shall be as follows, 
unless otherwise indicated: 

Asphalt Concrete (Type A)   PG 64-10 1/2” maximum-medium 

CONSTRUCTION METHOD 

All work shall conform to 302-5 of the SSPWC. The work shall further consist of preparing subgrade prior to the 
paving. Such work shall include controlling nuisance water, watering, and removing loose and broken asphalt 
concrete pavement and foreign material as specified or as required by the Engineer. 

Pavement subgrade shall be compacted to 95% relative compaction prior to placement of the pavement section.  
Aggregate base material shall comply with the requirements as set forth by 200-2.2 of the SSPWC and these 
project specifications.   

The contractor shall place the path against staked header boards (2x4 Treated), with stakes at 6’ intervals, and 
header flush with path and adjacent grade surfaces. 

Prior to paving operations, the subgrade shall be checked to locate any unstable or pumping areas. The areas 
identified as unstable or pumping by the Engineer shall be stabilized per the direction of the Engineer. 

As shown on the plans, where new asphalt concrete pavement is placed against existing pavement, the joint 
shall match within ¼” elevation.  

The path shall be placed so as to have no low spots on the path allowing ponding and shall be graded at 
approximately 2% cross-slope toward the street. 

Asphalt and subgrade preparation at drain pipe crossings shall be compacted is such a way that the drain pipes 
will not be crushed. 

MEASUREMENT & PAYMENT 

6' Wide A/C Path (Including Grading & Compact Subgrade) will be paid for at the contract unit price per linear 
Foot. The contract unit price per linear foot shall include full compensation for furnishing all labor, materials, 
tools, equipment, and incidentals, and for doing all work involved in subgrade preparation, furnishing and 
placing edging boards and stakes, furnishing, placing and compacting AC Pavement, Type A, as described in the 
plans, specification and details, complete and in place. 

 

D2.16B BID ITEM 16B- 5' WIDE A/C PATH (INCLUDING GRADING & COMPACT SUBGRADE) 

CONSTRUCTION MATERIALS 

Asphalt concrete shall comply with the requirements as set forth by 203-6 of the SSPWC and shall be as follows, 
unless otherwise indicated: 

Asphalt Concrete (Type A)   PG 64-10 1/2” maximum-medium 

CONSTRUCTION METHOD 

All work shall conform to 302-5 of the SSPWC. The work shall further consist of preparing subgrade prior to the 
paving. Such work shall include controlling nuisance water, watering, and removing loose and broken asphalt 
concrete pavement and foreign material as specified or as required by the Engineer. 

Pavement subgrade shall be compacted to 95% relative compaction prior to placement of the pavement section.  
Aggregate base material shall comply with the requirements as set forth by 200-2.2 of the SSPWC and these 
project specifications.   

The contractor shall place the path against staked header boards (2x4 Treated), with stakes at 6’ intervals, and 
header flush with path and adjacent grade surfaces. 
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Prior to paving operations, the subgrade shall be checked to locate any unstable or pumping areas. The areas 
identified as unstable or pumping by the Engineer shall be stabilized per the direction of the Engineer. 

As shown on the plans, where new asphalt concrete pavement is placed against existing pavement, the joint 
shall match within ¼” elevation.  

The path shall be placed so as to have no low spots on the path allowing ponding and shall be graded at 
approximately 2% cross-slope toward the street. 

Asphalt and subgrade preparation at drain pipe crossings shall be compacted is such a way that the drain pipes 
will not be crushed. 

MEASUREMENT & PAYMENT 

5' Wide A/C Path (Including Grading & Compact Subgrade) will be paid for at the contract unit price per linear 
Foot. The contract unit price per linear foot shall include full compensation for furnishing all labor, materials, 
tools, equipment, and incidentals, and for doing all work involved in subgrade preparation, furnishing and 
placing edging boards and stakes, furnishing, placing and compacting AC Pavement, Type A, as described in the 
plans, specification and details, complete and in place. 

 

D2.17 BID ITEM 17- RELOCATE STEEL GATE/FENCE POST SUPPORTS 

The contractor shall remove and relocate two large gate posts located at 1264 Oak Avenue and relocate them as 
directed by the engineer and property owner in the field. Posts shall be undamaged, with old support concrete 
(mostly) removed prior to resetting in concrete at the new location. Gates shall be relocated with the posts and 
verified plumb and functional. Contractor shall paint posts and gates with a commercial grade premium exterior 
semi-gloss paint, color as directed by the engineer. 

Work shall include relocating the keyed entry gate post and box, and associated electrical lead. 

MEASUREMENT & PAYMENT 

Relocate Steel Fence Post Supports shall be measured and paid for at the contract unit price per each gate for 
Gate/Fence Posts acceptably relocated. Such payment shall constitute full compensation for all labor, materials, 
tools and equipment to relocate two large gate posts and appurtenances in accordance with the plans and 
described in these specifications. 

 

D2.18 BID ITEM 18- NEW BARrICADES 

At street width transition locations as shown on the plans, the contractor shall insure that a painted traffic 
caution/warning barricade is installed per the detail on the plans. The contractor shall use temporary barricades 
as necessary during construction and install the post-mounted barricades per plan prior to or during pavement 
striping. Precise placement shall be coordinated with the engineer. The contractor shall confirm width of 
barricade prior to building or ordering it. 

 

MEASUREMENT & PAYMENT 

Install New Barricades shall be measured and paid for at the contract unit price per each barricade acceptably 
installed. Such payment shall constitute full compensation for all labor, materials, tools and equipment to Install 
New Barricades in accordance with the plans and described in these specifications. 

 

D2.19 BID ITEM 19- NEW STRIPING & RESTRIPING 

CONSTRUCTION MATERIALS 

Traffic striping and pavement marking materials shall be per the City of Salinas Standard Details for 
Thermoplastic Striping contained in the Plans. 

CONSTRUCTION METHOD 
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The Contractor shall make their own inventory of the existing striping and markings of the designated streets 
within the Project limits of the City of Greenfield and submit a copy of such inventory to the Engineer.  
Contractor is responsible for verifying all other locations as indicated on the project plans and details.  No 
striping or markings shall be applied until the inventory has been submitted and reviewed by the City Engineer.  
Plan sheets showing existing and proposed new striping have been provided with existing striping to be verified 
by the contractor through this inventory requirement.  The use of the plans provided for restriping existing shall 
not relieve the Contractor of his/her responsibilities as indicated in this section. 

Striping and markings shall conform to the City of Salinas Standard Details for Thermoplastic Striping contained 
in the Plans. Contractor shall verify that restriping is compatible with placement at location of and over existing 
striping without conflict or incompatible template footprint. 

The intent is to install thermoplastic striping throughout the project.  

The Contractor is responsible for protecting all other existing striping and markings on City roads and in staging 
areas. The Contractor shall replace striping and markings damaged due to Contractor’s operations at no 
additional cost to the Agency. 

In addition to traffic striping and markings, the Contractor is responsible to repaint all public parking stalls, 
including handicap parking stalls, as shown in the project plans and in the Contractor’s inventory.   

Where necessary, the Contractor shall provide 72 hours notification to adjacent business owners of no parking 
prior to applications of striping and traffic control required to complete the striping and marking as indicated 
herein and per plan. 

The Contractor shall only close half of a parking lot at any given time to still allow public access.  

The Contractor shall paint the wheel stops (or curbs if there are no wheel stops) in all handicap spaces blue.   

MEASUREMENT & PAYMENT 

Furnishing and placing of traffic striping and pavement markings will be paid for at the contract price per lump 
sum.  The lump sum contract unit price shall include full compensation for all labor and materials, tools, 
equipment, and incidentals required for all work associated with the preparation of existing inventory, no parking 
notifications, traffic control, replacement of existing traffic striping, replacement of existing parking striping 
including all striping, marking, painting of curbs or wheel stops associated with handicap parking stalls, and 
installation of new traffic striping and markings in thermoplastic, within the Project limits as indicated on the 
plans, specifications and details, complete and in place. 

 

D2.20 BID ITEM 20- NEW & REAPPLIED LEGENDS & STOP BARS 

CONSTRUCTION MATERIALS 

Traffic striping and pavement marking materials shall be per the City of Salinas Standard Details for 
Thermoplastic Striping contained in the Plans. 

CONSTRUCTION METHOD 

The Contractor shall make their own inventory of the existing legends, stop bars and markings of the designated 
streets within the Project limits of the City of Greenfield and submit a copy of such inventory to the Engineer.  
Contractor is responsible for verifying all other locations as indicated on the project plans and details.  No 
legends, stop bars and markings shall be applied until the inventory has been submitted and reviewed by the 
City Engineer.  Plan sheets showing existing and proposed new legends, stop bars and markings have been 
provided with existing to be verified by the contractor through this inventory requirement.  The use of the plans 
provided for restriping existing shall not relieve the Contractor of his/her responsibilities as indicated in this 
section. 

Legends, stop bars and markings shall conform to the City of Salinas Standard Details for Thermoplastic Striping 
contained in the Plans. Contractor shall verify that restriping is compatible with placement at location of and over 
existing striping without conflict or incompatible template footprint. 

The intent is to install thermoplastic legends, stop bars and markings throughout the project.  
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The Contractor is responsible for protecting all other existing legends, stop bars and markings on City roads and 
in staging areas. The Contractor shall replace striping and markings damaged due to Contractor’s operations at 
no additional cost to the Agency. 

In addition to new legends, stop bars and markings in the streets, the Contractor is responsible to re-apply over 
existing, new thermoplastic public parking legends, stop bars and markings, as shown in the project plans and in 
the Contractor’s inventory.  Contractor is responsible for verification that te specified thermoplastic legends will 
match & cover existing. If they don’t the contractor shall remove the existing legend prior to application.  

The Contractor shall provide 72 hours notification to adjacent residents and business owners of no parking prior 
to applications of striping. Adequate traffic control shall be maintained as needed to complete the striping and 
marking as indicated herein and per plan. All traffic control plans and partial street closures shall be coordinated 
with the City. 

The Contractor shall only close half of a parking lot at any given time to still allow public access.  

   

MEASUREMENT & PAYMENT 

Furnishing and placing of legends, stop bars and markings will be paid for at the contract price per each.  The 
contract unit price shall include full compensation for all labor and materials, tools, equipment, and incidentals 
required for all work associated with the preparation of existing inventory, no parking notifications, traffic 
control, replacement of existing legends, stop bars and markings, replacement of existing parking legends, stop 
bars and markings, and installation of new traffic striping and markings in thermoplastic, within the Project limits 
as indicated on the plans, specifications and details, complete and in place. 

 

D2.21 BID ITEM 21- NEW CONCRETE DRIVEWAY APRONS (6" PCC ON 6" AB) 

New Concrete Driveway Aprons (6" PCC On 6" AB) shall be constructed at each driveway apron in association 
with new sidewalk locations as shown per plans.  A Driveway Apron is defined as the concrete transition from 
the gutter to the private drive it is serving, including all surfaces intended for vehicle traffic. Subgrade 
preparation and placement of AB shall be included in this item and no additional payment will be made therefor. 

PCC driveway aprons shall comply with the requirements as set forth by City of City of Salinas details and these 
plans and specifications. PCC shall be Type II 520-C-2500 and shall comply with the requirements set forth in 
201-1 of the SSPWC. Finishes shall be in accordance with Section D2.30 of these Special Provisions (Medium 
Broom). 

Concrete curing compound shall be Type 1-D - clear or translucent with fugitive red dye and shall comply with 
the requirements as set forth by 201-4.1 of the SSPWC. 

Each load of PCC shall be placed within 1.5 hours after it is batched at the plant. Additionally, PCC shall be less 
than 90°F when placed. All PCC not meeting these requirements shall be rejected. 

The gutter width in front of the apron shall be 18” wide unless otherwise noted. Rolled curb is used at some 
locations, and gutter flowlines shall conform to adjacent new or existing curb & gutter. Curing compound shall 
be applied immediately after finishing operations are completed per 303-5.6 of the SSPWC. 

When there is a delay greater than 15 minutes between loads of PCC, the contractor shall place a form so as to 
create a clean, vertical edge at the end of the last load. Excess PCC outside of this form shall be removed. 

 

MEASUREMENT & PAYMENT 

New Concrete Driveway (6" PCC On 6" AB) will be measured and paid for at the contract unit price per square 
foot as provided in 303-5.9 of the SSPWC. The unit price paid per square foot includes all costs associated with 
subgrade preparation and compaction, placement and compaction of crushed aggregate base, formwork, dowel 
installation, construction of PCC driveway apron, and application of curing compound per plans, specifications 
and details complete and in place. 
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D2.22 BID ITEM 22- RELOCATE WATER SERVICE 

The Contractor shall relocate water services in coordination with the City of Greenfield Public Works 
Superintendent and in accordance with the City of Salinas Standard Plans and direction from the City. New 
Meters, if needed, shall be provided by the City. Work shall include setting new water service meter boxes, 
disinfecting lateral pipelines and setting in and connecting new service connections. Contractor shall test and 
verify that the relocated service and meter do not leak. 

Contractor shall notify affected residents 72 hour prior to any disruption of service. 

 

MEASUREMENT & PAYMENT 

Relocate water service will be measured and paid for at the contract unit price per each. The unit price paid per 
each includes all costs associated with furnishing, installing, disinfecting and testing of relocated water services, 
as shown on the plans, and described in these specifications and details. 

 

D2.23 BID ITEM 23- NEW SIGNS (TWO SIGN PANELS) 

All traffic signs shall be in accordance with the City of Salinas Standard Plan 41 “Bike Lane”, and the Municipal 

Uniform Traffic Control Device Manual (MUTCD) 2009 Edition (also see plans).  

Bicycle signs shall be standard in shape, legend and color.  All signs shall be retroreflectorized. All signs shall be 

mounted so the bottom of the sign is at least 7’ from the finished surface of the parkway or sidewalk in which it 

is mounted. All signs shall be placed a minimum of 6” from back of curb, or 12” from face of curb, or as directed 

by the engineer. Sign Posts shall be corrosion protected and set at a depth as defined in the plans. The 

contractor shall confirm placement with the engineer (once total dimensions of sign boards are verified by the 

contractor) prior to purchase and installation.  

Installation includes USA notification prior to digging/drilling post-holes, and may include drilling or cutting of 

concrete sidewalk or parkway improvements for sign placement. Any drilling or cutting shall be cleaned, patched 

and made to visually conform to existing, surrounding improvements. 

MEASUREMENT & PAYMENT 

New Signs (Two Sign Panels) will be measured and paid for at the contract unit price per each sign (includes 
one sign post and two sign panels). The unit price paid per each includes all costs associated with furnishing, 
and installing signs, as shown on the plans, and described in these specifications and details. 

 

D2.24 BID ITEM 24- NEW SIGNS (ONE SIGN PANEL) 

All traffic signs shall be in accordance with the City of Salinas Standard Plan 41 “Bike Lane”, and the Municipal 

Uniform Traffic Control Device Manual (MUTCD) 2009 Edition (also see plans).  

Bicycle signs shall be standard in shape, legend and color.  All signs shall be retroreflectorized. All signs shall be 

mounted so the bottom of the sign is at least 7’ from the finished surface of the parkway or sidewalk in which it 

is mounted. All signs shall be placed a minimum of 6” from back of curb, or 12” from face of curb, or as directed 

by the engineer. Sign Posts shall be corrosion protected and set at a depth as defined in the plans. The 

contractor shall confirm placement with the engineer (once total dimensions of sign boards are verified by the 

contractor) prior to purchase and installation.  

Installation includes USA notification prior to digging/drilling post-holes, and may include drilling or cutting of 

concrete sidewalk or parkway improvements for sign placement. Any drilling or cutting shall be cleaned, patched 

and made to visually conform to existing, surrounding improvements. 
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MEASUREMENT & PAYMENT 

New Signs (One Sign Panels) will be measured and paid for at the contract unit price per each sign (includes one 
sign post and two sign panels). The unit price paid per each includes all costs associated with furnishing, and 
installing signs, as shown on the plans, and described in these specifications and details. 

 

D2.25 BID ITEM 25- NEW PCC CROSSWALK ISLANDS 

New PCC Crosswalk Islands shall be Type II 520-C-2500 and shall comply with the requirements set forth in 201-1 
of the SSPWC.  Finishes shall conform to Section D2.30 of these specifications (Med. Broom).   

Voids created from excess excavation and formwork placement shall be backfilled per the City’s Authorized 
Representative direction to match existing conditions.  This includes replacement of sod, grass, soil, mulch, or 
other surfaces affected by the work. 

Concrete curing compound shall be Type 1-D - clear or translucent with fugitive red dye and shall comply with 
the requirements as set forth by 201-4.1 of the SSPWC. 

Each load of PCC shall be placed within 1.5 hours after it is batched at the plant. Additionally, PCC shall be less 
than 90°F when placed.  All PCC not meeting these requirements shall be rejected. 

Curing compound shall be applied immediately after finishing operations are completed per 303-5.6 of the 
SSPWC.   

The islands shall be 6” in height and formed & cast on top of the existing A/C pavement. The contractor shall 
drive four (4) 18” long vertical steel dowels (#8 rebar) per island into the existing pavement, leaving 4” 
protruding to lock the islands in place. 6” wide curb score marks shall be placed around the perimeter to 
simulate the appearance of 6” wide curb. The islands shall be painted yellow to match the new yellow 
thermoplastic school crosswalk (under separate bid item) 

 

MEASUREMENT & PAYMENT 

New PCC Crosswalk Islands will be measured and paid for at the contract unit price per square foot. The unit price 
paid per square foot includes all costs associated with furnishing and setting dowels, formwork, construction of 
PCC Crosswalk Islands, application of curing compound, and painting them yellow per plans, specifications and 
details complete and in place. 

 

D2.26 BID ITEM 26- 18' DIA. SCHOOL PRIDE PAVEMENT MEDALLIONS THERMOPLASTIC 

18' Dia. School Pride Pavement Medallions shall be two-color thermoplastic custom cut by vendor per the 
specified design as shown on the plans.  

1. Medallion dimensions: circular border: 18’ diameter (to outside edge) by 8” wide.  

2. Logo: 16’ maximum dimension, or not to be within 1’ of circular border all outlines of mascot shall 
generally by 8” wide.  

3. Contact the City for AutoCAD .DWG file of logos. 

4. Contractor shall submit vendor data on the proposed medallions prior to order. Colors shall be white 
circle border with Logo in yellow.  

5. Placement shall be at locations approximately as shown on plans. 

6. Orientation of mascots shall be facing school as shown on the plans. 

7. Contractor shall provide a dark, contrasting background color to the white and yellow thermoplastic. This 
shall be accomplished with black pavement paint, sprayed or rolled on. This background color shall 
extend to 12” outside the logo border and coat the areas inside the white border not covered with 
thermoplastic mascot lines. 
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MEASUREMENT & PAYMENT 

18' Dia. School Pride Pavement Medallions will be measured and paid for at the contract unit price per each. The 
unit price paid per square foot includes all costs associated with materials and installation per plans, 
specifications and details complete and in place.  

 

D2.27 BID ITEM 27- NEW CROSSWALKS THERMOPLASTIC 

CONSTRUCTION MATERIALS 

New school crosswalks shall be thermoplastic in accordance with the materials identified in the City of Salinas 
Standard Details for Thermoplastic Striping contained in the Plans. 
 
CONSTRUCTION METHOD 

All crosswalks being applied in this contract represent a new style and standard for the City of Greenfield. Some 
locales refer to the style as a “High Density Crosswalk” which looks like: 

 

Contractor shall remove the old crosswalks and conflicting legends or pavement markings and apply the new 
thermoplastic crosswalk. The crosswalk color shall be yellow in school zones and white in other locations. 

The intent is to install thermoplastic legends, stop bars, markings and crosswalks throughout the project.  

The Contractor is responsible for protecting all other existing legends, stop bars and markings on City roads and 
in staging areas. The Contractor shall replace striping and markings damaged due to Contractor’s operations at 
no additional cost to the Agency. 

Contractor is responsible to supply and install new thermoplastic crosswalks, as shown in the project plans. 

The Contractor shall provide 72 hours notification to adjacent residents and business owners of no parking prior 
to applications of striping. Adequate traffic control shall be maintained as needed to complete the striping and 
marking as indicated herein and per plan. All traffic control plans and partial street closures shall be coordinated 
with the City. Installation shall be performed outside of school hours at all locations except as approved by the 
engineer. 

 

MEASUREMENT & PAYMENT 
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Furnishing and placing of New School Xing Thermoplastic will be paid for at the contract price per each.  The per 
Each contract unit price shall include full compensation for all labor and materials, tools, equipment, and 
incidentals required for all work associated with the removal of existing crosswalks, notifications to business 
and/or residents adjacent to the work,  furnishing and installing new crosswalks in thermoplastic, within the 
Project limits as indicated on the plans, specifications and details, complete and in place. 

 

D2.28 BID ITEM 28-CONSTRUCTION SURVEY  

The City of Greenfield will not provide construction staking for this project. 

Except as modified herein, all construction surveying shall comply with 2-9 SURVEYING of the SSPWC. See Plans 
for Basis of bearings and local control points set by the survey for design. 

 

MEASUREMENT & PAYMENT 

Payment for Construction Survey will be made at the contract lump sum price for the complete and entire 
performance of all work associated with this item of work as described and in accordance with the Specifications 
of this lump sum item. Such payment shall include all costs associated for all tools, equipment, labor, and 
incidentals required to furnish materials and complete this work. 

 

D2.29 BID ITEM 29- DEMOBILIZATION AND CLEANUP 

The Contractor shall be responsible for all demobilization and cleanup, and shall manage and coordinate the 
complete demobilization and clean-up of all subcontractors. The Contractor shall not store materials and 
equipment at the various sites except for those materials and equipment being used at that site. The Contractor 
shall maintain a clean work environment and clean up each site at the end of each work day. All demobilization 
and cleanup shall be complete prior to the City releasing final payment. The Contractor shall track all recyclable 
materials disposed of, per the City permit requirements for the City’s Cal Recycle reporting. 

 

MEASUREMENT & PAYMENT 

Payment Demobilization and Cleanup will be made at the contract lump sum price for the complete and entire 
performance of all work associated with this item of work as described and in accordance with the Specifications 
of this lump sum item. Such payment shall include all costs associated for all tools, equipment, labor, and 
incidentals required to furnish materials and complete this work. 

 

D2.30 BID ITEM 30- UTILITY COORDINATION 

This Bid Item includes coordination with all utility companies associated with the work described in the plans and 
specifications for this project.  Scope of work includes: 

1. Communication and coordination with the City of Greenfield relative to relocation of water meters and 
services, , and any other tasks associated with city owned utilities 

2. Communication and coordination with PG&E relative to their relocating poles and guy wires in order to 
complete the work described in the plans and specs. The Contractor shall also make reasonable 
accommodation for PG&E to accomplish their work in coordination with the contractor’s overall schedule. 

NOTE: The City has initiated this relocation work many months ago, but as of the 
advertisement date if this project, PG&E has not yet scheduled a date for this work. The 
contractor therefore, may be required to leave a gap in the completion of their work, 
completing interim improvements (e.g. temporary A/C pavement improvements in the 
place of PCC curb, gutter & sidewalk improvements at the location of these conflicting 
poles.) The contractor may also be required to take other remedial actions as necessary to 
provide temporary access around these few locations.  Locations include: 
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A. N. SIDE OF ELM AVE. AT DON VINCENTE DR. (NE CORNER) POLES. PG&E TO 
RELOCATE AND POSSIBLY CONSOLIDATE POLES. 

B. N. SIDE OF ELM AVE. IN FRONT OF 1152 ELM AVE. PG&E TO RELOCATE GUY 
ANCHOR. 

C. N. SIDE OF ELM 200 YDS EAST OF 13TH STREET. PG&E TO RELOCATE GUY WIRE. 

D. NORTH SIDE OF OAK AVE., IN FRONT OF 1264 OAK AVE 

The city shall adjust this pay item, by contract change order, as warranted based on final 
resolution of work schedule and scope of PG&E. 

3. Communication and coordination with Cable and phone companies relative to the relocating poles if/as 
required. 

4. All other work necessary to furnish the materials and perform the work as shown on the plans and 
described in the Specifications, complete and in place. 

MEASUREMENT & PAYMENT 

Payment for Miscellaneous Items Of Work will be made at the contract lump sum price for the complete and 
entire performance of all work associated with this item of work as described and in accordance with the 
Specifications including providing the cost breakdown (schedule of values) of this lump sum item. Such payment 
shall include all costs associated for all tools, equipment, labor, and incidentals required to furnish materials and 
complete this work. 

 

D2.31 BID ITEM 31- EASEMENT AND CONFORMANCE WORK ON PRIVATE PROPERTY AT THE 
CORNER OF ELM AND DON VINCENTE 

Work includes: 

1. Coordination with property owner. The property owner recently granted the ROW at this corner for new 
sidewalk and curb ramp improvements. The contractor shall discuss the work, schedule and disposition 
of materials to be removed, as well as restoration work 

2. Restoration of improvements. The contractor is required to restore the corner fence/wall onto private 
property in-kind as well as landscape improvements. The property owner may want to do this himself, 
so the contractor shall discuss this with him, the contractor may resolve the restoration work by 
reimbursing the property owner for materials if he does the work, so long as this agreement is 
documented along with documentation of consummation of such an agreement. 

MEASUREMENT & PAYMENT 

Payment for EASEMENT AND CONFORMANCE WORK ON PRIVATE PROPERTY AT THE CORNER OF ELM AND 
DON VINCENTE will be made at the contract lump sum price for the complete and entire performance of all work 
associated with this item of work as described and in accordance with the Specifications including providing the 
cost breakdown (schedule of values) of this lump sum item. Such payment shall include all costs associated for 
all tools, equipment, labor, and incidentals required to furnish materials and complete this work. 

 

D2.32 BID ITEM 31- MISCELLANEOUS ITEMS OF WORK 

Miscellaneous items of work includes: 

3. Corrugated steel drain pipes (two total) under the AC Asphalt Paths on 13th Street and at the corner of 
13th Street and Elm Avenue as shown on the plans 

4. Compacted aggregate base driveway conforms at applicable at six (6) locations as described and shown 
on the plans – three (3) on Oak Ave. and three (3) on Elm Ave.  

5. Concrete driveway conforms at one (1) location on Elm Ave. 
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6. All other work necessary to furnish the materials and perform the work as shown on the plans and 
described in the Specifications, complete and in place. All work for which there is no separately listed bid 
item. 

MEASUREMENT & PAYMENT 

Payment for Miscellaneous Items of Work will be made at the contract lump sum price for the complete and 
entire performance of all work associated with this item of work as described and in accordance with the 
Specifications including providing the cost breakdown (schedule of values) of this lump sum item. Such payment 
shall include all costs associated for all tools, equipment, labor, and incidentals required to furnish materials and 
complete this work. 

 

D2.33 CONCRETE REQUIREMENTS 

PART 1 GENERAL 

1.00 Description 

A. Work Included:  All site concrete work indicated on the drawings or as specified, 
including, but not limited to the following: 

1. Portland cement concrete pavement, walks, curbs and gutters, ramps, driveway 
aprons, mowing strips, wall structures and footings, pipe bedding and 
encasements, thrust blocks, transition structures, light standard bases and 
footings. 

 B. Related Work: 

  Section 03345:  Concrete Finishes 
  Section 03200:  Concrete Reinforcing 

Reference Standards: 

  Standard Specifications for Public Works Construction, latest edition. 
  Caltrans Standard Specifications, 2010. 

1.01 Related Documents 

A. Drawings and the Provisions of Bid and Contract Documents, including General and 
Supplementary Conditions and Division 1 Specification Sections, shall apply to the work 
specified in this Section. 

1.02 Description 

A. Work Included:  Provide all material, labor, equipment and services necessary for the 
furnishing and installation of a complete concrete installation, as shown on the drawings 
and as specified herein.  The work includes, but is not limited to: 

1. Placement and finishing of concrete. 

2. Installation only of inserts, sleeves, anchor bolts and other items embedded in 
concrete, but furnished under other sections. 

3. Concrete curing. 

4. Patching and repair. 

B. Related Work: 

1. Section 03100: Concrete Formwork 

2. Section 03200: Concrete Reinforcement 

1.03 Quality Assurance 
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A. Allowable Tolerance:  All work shall be of the exact size, dimensions, locations and lines 
shown on the plans unless otherwise specified or shown on the drawings, permissible 
deviations shall be those shown in ACI 347. 

1. Maximum variation above or below a true plane shall be as follows, as 
determined by a 10-foot straight edge placed anywhere on the plane surface, in 
any direction: 

a. Retarded Concrete:  1/8 inch in 10 feet. 

b. Smooth Trowel:  1/8 inch in 10 feet. 

c. Broom finish:  1/4 inch in 10 feet. 

2. All concrete walls, pavements and steps shall be free of depressions.  Puddling 
will not be allowed to occur. 

1.04 Reference Standards – Comply with the applicable provisions of the following: 

A. ACI “American Concrete Institute”. 

B. ASTM “American Society for Testing and Materials”, articles of current issue. 

C. CMM “Materials Manual, State of California, Business and Transportation Agency, 
Department of Transportation”. 

1.05 Submittals 

A. General:  Submittals to be in accordance with the requirements of Division 1 
Specification Sections.  Review or acceptance, as specified, by the Engineer, prior to 
commencement of work. 

B. Shop Drawings:  Submit shop drawings for Engineer’s review and approval, showing 
details and location of all construction, expansion and control joints. 

C. Samples:  Submit the following specified items to the Engineer for approval.  Accepted 
samples will be established as reference standards for material furnished on the job.  
Submit samples accompanied with manufacturer’s specifications and source, where 
applicable.  Approval by the City’s Authorized Representative is required prior to 
commencement of final installation work. 

1. Concrete:  Submit two sample concrete panels of each finish specified below 
with the mix designs to the Engineer for review and approval.  Provide full 
range of workmanship, color and texture proposed for the job; include each 
type of chamfer and joint design specified; use the same type of form 
materials, retarders, cures and other finishing methods proposed in finished 
work.  Sample panels shall be prepared as many times as necessary to obtain 
approval.  Each sample panel shall be not less than two feet square for each 
finish and shall be provided at the job site for review and approval. 

a. Medium Broom 

b. Trowel Finish 

D. Product Data:  Submit to the Engineer for review eight (8) copies of manufacturer’s 
literature, specifications, applications and installation instructions for joint materials and 
systems, coloring agents and all other materials that are integral to the final color, 
texture and finish of exposed concrete work. 

1.06 Substitutions, Additions, and Deletions 

A. General:  Submit proposals for substitutions in accordance with the requirements of 
Division 1 Specification Sections.  Acceptance by the City’s Authorized Representative is 
required prior to proceeding with the work under this section. 

PART 2 PRODUCTS 
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2.00 Materials 

A. Concrete, Mortar and Related Materials:  Shall conform to applicable provisions of 
Section 201 – “Concrete, Mortar and Related Materials” of the Standard Specifications 
for Public Works Construction, except as modified herein. 

  1. Concrete 28 day compressive strength 2,500 psi  or 3,250 psi at 28 days. 

  2. Reinforcing Steel:  Grade 40 or 60. 

3. Expansion Joint Filler:  1/4” preformed expansion joint filler (bituminous type)  
ASTM D994. 

 B. Form Materials: 

  1. Side Forms:  Douglas Fir, construction grade or better, or metal forms. 

  2. Stakes:  Douglas Fir, construction grade or better, or metal stakes. 

2.01 General – Furnish proprietary materials in unopened manufacturer’s standard containers 
bearing original labels showing quantity, analysis where applicable, and name of manufacturer. 

2.02 Curing Compounds – ASTM C309, Type 1, clear water based resin type with red dye, free of 
wax, grease of other substances deleterious to materials applied to concrete.  Curing 
compound shall not discolor concrete or affect bonding or other finishes applied thereof.  
Curing compound shall restrict loss of water to not more than 0.500 grams per sq. cm. of 
surface when tested per ASTM C156. 

2.03 Expansion Joints – Pre-molded asphaltic joint material, non-extruding, conforming to ASTM 
D944; thickness as shown on the drawings, black color.  As manufactured by Sealtight Co., or 
approved equal. 

PART 3 EXECUTION 

3.00 Construction of Forms for Cast-in-Place Structures 

 A. Conform to Standard Specifications for Public Work Construction as specified below. 

1. Concrete Pavement:  Portland cement concrete pavement of Section 302 – 
“Roadway Surfacing”. 

2. Concrete Curbs, Walks, Gutters, Cross Gutters, Access Ramps, Driveways:  
Catch basins, yard boxes, vaults and similar structures, Section 303 – “Concrete 
and Masonry Construction”. 

3. Exposed concrete bases such as for post, light standard and similar bases:  
Section 303 – “Concrete and Masonry Construction”. 

4. Post, flagpole, light standard footings (below ground), underground conduit 
beddings, encasements, thrust blocks and similar structures may be deposited 
directly to holes in the ground conforming to the required sizes. 

5. Placing reinforcement, placing concrete, surface finishes, curing and removal of 
forms:  All to be done in accordance with applicable provisions of Section 303 – 
“Concrete and Masonry Construction”. 

3.01 Finishes 

A. Medium Broom Finish:  Apply to all surfaces where shown on the drawings to match 
approved samples.  Obtain broom finish by drawing a stiff-bristled broom across a 
troweled finish, which has been performed as directed above.  Direction of brooming to 
be perpendicular to direction of walk or as otherwise shown on drawings. 

B. Trowel Finish:  Apply a light, smooth steel trowel finish to flow lines where shown on 
the drawings.  After floating, begin the first trowel finish operation using a power-driven 
trowel.  Consolidate the concrete surface by the final hand troweling operation, free of 
trowel marks, uniform in texture and appearance and with a surface plane tolerance not 
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exceeding 1/8 inch in 10 feet when tested with a 10-foot straight edge.  Cut down high 
spots and fill low spots.  Uniformly slope surfaces to drains.  Finish steel troweling to 
produce a ringing sound from trowels to produce a plane, hard, dense, impervious 
surface.  Do not sprinkle dry cement or mixture of dry cement and sand directly on 
surfaces to absorb moisture or to stiffen mix. 

 

3.02 Joints and Edges 

A. Construct joints as detailed in the drawings; joint character shall match that of approved 
samples.  Joint locations shall be as shown on the drawings and on approved shop 
drawings.  Show additional joints as may be required in shop drawings; such joints shall 
not impair the structure, strength and appearance of the work. 

B. Joints shall be made complete as shown; crossing joints shall physically intersect, and 
joints extending to vertical surfaces shall be fully made.  If portions of joints cannot be 
completely executed with use of customary tools, set strips of metal or sealed wood into 
plastic concrete, and carefully remove after concrete has hardened.  Align manually 
made joints carefully with those portions made by inserts. 

C. Expansion Joints and Edging:  Provide expansion joints at the location and intervals as 
shown on the approved shop drawings, and at all locations where paving abuts 
buildings, curbs, walls, or other structures. 

1. Place approved joint material with top edge 1-1/4 inches below the paved surface, 
and secure in place to prevent movement. 

2. Form joint and other edges in the fresh concrete using an edging tool to provide a 
smooth uniform impression.  Strike all edges before and after finishing.  After the 
curing period, clean expansion joints carefully and fill with approved joint 
compound flush with the paved surface in such a manner as to avoid spilling in 
paved surfaces or overflow from joint. 

D. Isolation Joints:  Construct for slabs, walls, and other locations as indicated, and as 
detailed in drawings and as herein specified. 

1. Tooled Joints:  Form control joints in fresh concrete by grooving top portion with 
recommended cutting tool and finishing edges with jointer. 

2. Sawed Joints:  Do not provide sawed joints unless approved by the City’s 
Authorized Representative.  When approved, form control joints using powered 
saws equipped with shatterproof abrasive or diamond-rimmed blades.  Cut joints 
into hardened concrete as soon as surface will not be torn, abraded, or otherwise 
damaged by cutting action.  Complete before shrinkage stresses develop 
sufficiently to induce cracking. 

3.03 Curing and Protection 

A. Protect concrete during and after curing from damage caused by construction 
equipment, methods of handling materials, rain or running water.  Avoid wheeling, 
working and walking in concrete for at least 24 hours after casting.  Cover traffic areas 
with plywood or other suitable means for as long as necessary to protect concrete form 
damage.  Protect curing concrete from sun and rain. 

B. Protect all exposed surfaces of concrete from premature drying, and excessively hot 
and cold temperatures.  Maintain with minimum loss of moisture at relatively constant 
temperature for period of time necessary for hydration of cement and proper 
hardening of concrete. 

C. Do not subject concrete to any loads until concrete is completely cured, and until 
concrete has attained its 28-day strength (14-day minimum).  Protect self-supporting 
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structures from mechanical disturbances, and do not load in such a manner as to over 
stress the concrete. 

D. Curing Compounds:  Apply in accordance with manufacturer’s recommendations.  Re-
apply curing compound to surface subjected to rainfall within 3 hours after compound 
application, and re-apply to surfaces damaged by subsequent construction operations. 

E. Walls:  Forms shall be kept moist until removal.  Immediately upon removal of forms, 
apply approved spray-on curing compound to the concrete surfaces as specified above.  
Maintain curing for 14 days.  Coordinate curing operations with sandblast finishing. 

3.04 Defective Concrete and Repairs 

A. Concrete shall be considered defective for the following reasons: 

1. Failure of finished concrete profiles and dimensional tolerances to conform to 
the requirements and the allowable tolerances in this Section. 

2. Concrete showing cracks, rock pockets, voids, spalls, or other visual defects. 

3. Failure of concrete finishes to match approved samples, as determined by the 
City’s Authorized Representative. 

4. Installation of incorrect color of concrete. 

B. All defective concrete shall be subject to removal and replacement by the Contractor, at 
his expense, unless it is determined by the City that it can be patched as specified 
below, or that the location of this defective concrete is not detrimental to the function 
and the appearance of the structure. 

C. Repairing and Patching:  Immediately after removing forms, inspect all concrete 
surfaces and patch any pour joints, voids, rock pockets, toe holes, etc. at once, but not 
until surfaces have first been examined by the City’s Authorized Representative.  Chip 
away defective areas to a depth of about 1 inch with the edges perpendicular to the 
surface.  Use binding agent as required to ensure that patch will bond completely and 
permanently to concrete surface. 

D. Repair exterior exposed-to-view formed concrete surfaces that contain defects, which 
adversely affect the appearance of the finish.  Repaired surfaces must match adjacent 
concrete in form, texture and color.  Prepare test samples prior to repairing concrete for 
City’s Authorized Representative approval.  Remove and replace the concrete having 
defective surfaces if the defects cannot be repaired to the satisfaction of the City’s 
Authorized Representative.  Surface defects as such include color and texture 
irregularities, cracks, spalls, air bubbles, honeycomb, rock pockets and holes left by tie 
rods and bolts, fins and other discolorations that cannot be removed by cleaning. 

3.05 Cleanup 

A. Cleanup shall be performed as each portion of the work progresses.  Refuse and excess 
dirt and sand shall be removed from the site, all walks and paving shall be swept or 
washed down, and any damage sustained to the work of others shall be repaired and 
work returned to its original condition. 

 


