

City of Greenfield

ADDENDUM NO. 2 To the Contract Bid Documents for the GREENFIELD COMMUNITY PARK PROJECT (Rebid)

4-20-2016

The following changes additions and clarifications are hereby made part of the contract documents for the above referenced project and shall be taken into account in the preparation of all proposals and the execution of all work. Work shall conform to the requirements of the original contract documents and addenda wherever they apply.

All bidders shall acknowledge receipt of this addendum via response to the email transmission of this addendum AND on the bid proposal form.

Modify the contract bid documents as follows:

Clarification to ADDENDUM 1

In Addendum 1, the Landscape Architect clarified and gave their estimates on areas and quantities for the revised plans.

Based on these estimates **the Contractor shall modify (write in) the following quantity change on the Bid Schedule:**

Bid Item 64: Poured in Place Surfacing (Including Base) shall now be 199 SF (Cross out 956 SF)

For purposes of bidding, **all other quantities remain unchanged**, and no other changes to the Bid Schedule shall be made.

City Contact: Douglas Pike at dpike@mnsengineers.com or (805) 331-3553

End of Addendum 2